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Addendum 1: Telescoping Stands (Bleachers)    04 08 15 

Addendum 1 modifies requirements of the above referenced KPC bid package dated 03/31/15.  

The following revisions refer to unit prices (page 25). 

1. Items 12 and13 may include adhesive applied letters and numerals. 

1. Delete item 14. 

2. Delete item 15. 

3. Delete item 17. 

4. Item 18, provide price “per row” in lieu of “each”. 

For all unit prices, include Kentucky sales tax. 

 

Bidders must acknowledge the receipt of this addendum on the Form of Proposal (page 24). 
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*** BID ANNOUNCEMENT * * * 

BID TYPE: 

 

PREFERRED VENDOR 

BID REFERENCE:  

 

PV-TS-2015 

BID PUBLIC NOTICE DATE: 

 

3/31/2015 

BID OPENING DATE, TIME:  

 

4/14/2015, 3:00 PM 

BID CONTRACT START DATE: 

 

5/1/2015 

BID ITEMS:   

 

TELESCOPING STANDS 

 

     
BID PURPOSE:  The Kentucky Educational Development Corporation (KEDC) Board of Directors, as 

the Legal Education Agency (LEA) for the Kentucky Purchasing Cooperatives (KPC) solicits a sealed bid 

for Telescoping Stands that would, if accepted by the KEDC Board of Directors or its designee, establish 

a best value PREFERRED VENDOR BID CONTRACT per KRS.45A, with the specifications , standard 

terms and conditions as defined in this project manual.  This bid contract is intended to provide member 

institutions (especially school districts) the right to contract to purchase goods and services at fixed prices 

from a specific list of items contained herein this project manual Said contracts shall hereinafter be 

referred to as the Bid Contract. Selected vendors shall be responsible for complying with all applicable 

Kentucky Board of Education regulations (especially 702 KAR 4:160), and (through coordination with 

the Owner and its member institutions) insuring any necessary Architectural or Engineering Design 

services required by KRS 323, and other revised statutes are provided by the Owner and approved by the 

Kentucky Department of Education. Vendors shall also insure that any necessary approvals required by 

the Kentucky Department of Housing, Building and Construction are obtained prior to final completion. 

  

http://www.kedc.org/
http://www.kpc4me.com/
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Kentucky Department of Education Version of 

Document A701™ – 1997 

 
Instructions to Bidders 

 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 

This version of AIA Document A701™ – 1997 is modified by the Kentucky Department 
of Education. Publication of this version of AIA Document A701–1997 does not imply 
the American Institute of Architects’ endorsement of any modification by the Kentucky 
Department of Education. A comparative version of AIA Document A701–1997 showing 
additions and deletions by the Kentucky Department of Education is available for review 
on the Kentucky Department of Education Web site.  
 
Cite this document as “AIA Document A701™– 1997, Instructions to Bidders — KDE 
Version,” or “AIA Document A701™–1997 — KDE Version.” 
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Kentucky Department of Education Version of 

   Document A701™ – 1997  
 Instructions to Bidders   
for the following PROJECT:  
 (Name and location or address)  
 
 
 
 
THE OWNER:  
(Name, legal status, and address) 
 
 
 
 
THE ARCHITECT:  
(Name, legal status, and address)  
   
 
 
 
 
 

 
 
This version of AIA Document 
A701–1997 is modified by the 
Kentucky Department of Education. 
Publication of this version of AIA 
Document A701 does not imply the 
American Institute of Architects’ 
endorsement of any modification by 
the Kentucky Department of 
Education. A comparative version 
of AIA Document A701–1997 
showing additions and deletions by 
the Kentucky Department of 
Education is available for review on 
the Kentucky Department of 
Education Web site. 
 
This document has important legal 
consequences. Consultation with 
an attorney is encouraged with 
respect to its completion or 
modification. 
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ARTICLE 1 DEFINITIONS  
§ 1.1 Bidding Documents include the Bidding Requirements and the proposed Contract Documents. The 
Bidding Requirements consist of the Advertisement or Invitation to Bid, Instructions to Bidders, 
Supplementary Instructions to Bidders, the bid form, and other sample bidding and contract forms. The 
proposed Contract Documents consist of the form of Agreement between the Owner and Contractor, 
Conditions of the Contract (General, Supplementary and other Conditions), Drawings, Specifications and 
all Addenda issued prior to execution of the Contract.  
   
§ 1.2 Definitions set forth in the General Conditions of the Contract for Construction, AIA Document 
A201™, or in other Contract Documents are applicable to the Bidding Documents.  
 
§ 1.3 Addenda are written or graphic instruments issued by the Architect prior to the execution of the 
Contract which modify or interpret the Bidding Documents by additions, deletions, clarifications or 
corrections.  
   
§ 1.4 A Bid is a complete and properly executed proposal to do the Work for the sums stipulated 
therein, submitted in accordance with the Bidding Documents.  
 
§ 1.5 The Base Bid is the sum stated in the Form of Proposal for which the Bidder offers to perform the 
Work described in the Bidding Documents as the base, to which Work may be added or from which 
Work may be deleted for sums stated in Alternate Bids. The Base Bid shall include all labor, material, 
bonds, and the cost of all direct purchase orders for material to be purchased by the Owner  
   
§ 1.6 An Alternate Bid (or Alternate) is an amount stated in the Bid to be added to or deducted from the 
amount of the Base Bid if the corresponding change in the Work, as described in the Bidding 
Documents, is accepted.  
   
§ 1.7 A Unit Price is an amount stated in the Bid as a price per unit of measurement for materials, 
equipment or services or a portion of the Work as described in the Bidding Documents.  
   
§ 1.8 A Bidder is a person or entity who submits a Bid and who meets the requirements set forth in the 
Bidding Documents.  
   
§ 1.9 A Sub-bidder is a person or entity who submits a bid to a Bidder for materials, equipment or labor 
for a portion of the Work.  
   
ARTICLE 2 BIDDER’S REPRESENTATIONS  
§ 2.1 The Bidder by making a Bid represents that:  
§ 2.1.1 The Bidder has read and understands the Bidding Documents or Contract Documents, to the 
extent that such documentation relates to the Work for which the Bid is submitted, and for other 
portions of the Project, if any, being bid concurrently or presently under construction.  
   
§ 2.1.2 The Bid is made in compliance with the Bidding Documents.  
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§ 2.1.3 The Bidder has visited the site, become familiar with local conditions under which the Work is to 
be performed and has correlated the Bidder’s personal observations with the requirements of the 
proposed Contract Documents.  

.1 The submission of a Bid will be construed as evidence that a site visit and examination of local 
conditions have been made. Later claims for labor, equipment, or materials required or 
difficulties encountered which could have been foreseen had such an examination been made 
will not be recognized.  
 

§ 2.1.4 The Bid is based upon the materials, equipment and systems required by the Bidding Documents 
without exception.  
   
ARTICLE 3 BIDDING DOCUMENTS  
§ 3.1 Copies  
§ 3.1.1 Bidders may obtain complete sets of the Bidding Documents from the issuing office designated in 
the Advertisement or Invitation to Bid in the number and for the deposit sum, if any, stated therein. The 
deposit will be refunded to Bidders who submit a bona fide Bid and return the Bidding Documents in 
good condition within ten days after receipt of Bids. The cost of replacement of missing or damaged 
documents will be deducted from the deposit. A Bidder receiving a Contract award may retain the 
Bidding Documents and the Bidder’s deposit will be refunded.  
   
§ 3.1.2 (Not Used)  
      
§ 3.1.3 Bidders shall use complete sets of Bidding Documents in preparing Bids; neither the Owner nor 
Architect assumes responsibility for errors or misinterpretations resulting from the use of incomplete 
sets of Bidding Documents.  
   
§ 3.1.4 The Owner and Architect may make copies of the Bidding Documents available on the above 
terms for the purpose of obtaining Bids on the Work. No license or grant of use is conferred by issuance 
of copies of the Bidding Documents.  
   
§ 3.2 Interpretation or Correction of Bidding Documents  
§ 3.2.1 The Bidder shall carefully study and compare the Bidding Documents with each other, and with 
other work being bid concurrently or presently under construction to the extent that it relates to the 
Work for which the Bid is submitted, shall examine the site and local conditions, and shall at once report 
to the Architect and Construction Manager (if utilized) errors, inconsistencies or ambiguities discovered.  
   
§ 3.2.2 Bidders and Sub-bidders requiring clarification or interpretation of the Bidding Documents shall 
make a written request which shall reach the Architect and Construction Manager (if utilized) at least 
seven days prior to the date for receipt of Bids.  
 
§ 3.2.3 Interpretations, corrections and changes of the Bidding Documents will be made by Addendum. 
Interpretations, corrections and changes of the Bidding Documents made in any other manner will not 
be binding, and Bidders shall not rely upon them.  
   
§ 3.3 Substitutions  
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§ 3.3.1 The materials, products and equipment described in the Bidding Documents establish a standard 
of required function, dimension, appearance and quality to be met by any proposed substitution.  
 
§ 3.3.2 No substitution will be considered prior to receipt of Bids unless written request for approval has 
been received by the Architect at least ten days prior to the date for receipt of Bids. Such requests shall 
include the name of the material or equipment for which it is to be substituted and a complete 
description of the proposed substitution including drawings, performance and test data, and other 
information necessary for an evaluation. A statement setting forth changes in other materials, 
equipment or other portions of the Work, including changes in the work of other contracts that 
incorporation of the proposed substitution would require, shall be included. The burden of proof of the 
merit of the proposed substitution is upon the proposer. The Architect’s decision of approval or 
disapproval of a proposed substitution shall be final.  
   
§ 3.3.3 If the Architect approves a proposed substitution prior to receipt of Bids, such approval will be 
set forth in an Addendum. Bidders shall not rely upon approvals made in any other manner.  
 
§ 3.3.4 No substitutions will be considered after the Contract award unless specifically provided for in 
the Contract Documents.  
   
§ 3.4 Addenda  
§ 3.4.1 Addenda will be transmitted to all who are known by the Architect and Construction Manager (if 
utilized) to have received a complete set of Bidding Documents.  
 
§ 3.4.2 Copies of Addenda will be made available for inspection wherever Bidding Documents are on file 
for that purpose.  
 
§ 3.4.3 Addenda will be issued no later than four days prior to the date for receipt of Bids except an 
Addendum withdrawing the request for Bids or one which includes postponement of the date for 
receipt of Bids.  
   
§ 3.4.4 Each Bidder shall ascertain prior to submitting a Bid that the Bidder has received all Addenda 
issued, and the Bidder shall acknowledge their receipt in the Bid.  
   
ARTICLE 4 BIDDING PROCEDURES  
§ 4.1 Preparation of Bids  
§ 4.1.1 Bids shall be submitted on the forms included with the Bidding Documents.  
   
§ 4.1.2 All blanks on the Form of Proposal shall be legibly executed in a non-erasable medium.  
   
§ 4.1.3 Sums shall be expressed in both words and figures. In case of discrepancy, the amount written in 
words shall govern.  
      
§ 4.1.4 Interlineations, alterations and erasures must be initialed by the signer of the Bid.  
   
§ 4.1.5 All requested Alternates shall be bid. If no change in the Base Bid is required, enter “No Change.”  
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§ 4.1.6 Where two or more Bids for designated portions of the Work have been requested, the bidder 
may, without forfeiture of the bid security, state the Bidder’s refusal to accept award of less than the 
combination of Bids stipulated by the Bidder. The Bidder shall make no additional stipulations on the 
Form of Proposal nor qualify the Bid in any other manner. 
  
§ 4.1.7 Each copy of the Bid shall state the legal name of the Bidder and the nature of legal form of the 
Bidder. The Bidder shall provide evidence of legal authority to perform within the jurisdiction of the 
Work. Each copy shall be signed by the person or persons legally authorized to bind the Bidder to a 
contract. A Bid by a corporation shall further give the state of incorporation and have the corporate seal 
affixed. A Bid submitted by an agent shall have a current power of attorney attached certifying the 
agent’s authority to bind the Bidder.  
   
§ 4.2 Bid Security  
§ 4.2.1 Each Bid greater than $25,000 shall be accompanied by bid security in the form of a Bond 
provided by a Surety Company authorized to do business in the Commonwealth of Kentucky, or in the 
form of a certified check, and in an amount equal to at least five percent (5%) of the Base Bid amount, 
pledging that the Bidder will enter into a contract with the Owner on the terms stated in the Bid and 
will, if required, furnish bonds covering the faithful performance of the Contract and payments of all 
obligations arising thereunder. Should the Bidder refuse to enter into such Contract or fail to furnish 
such bonds if required, the amount of the bid security shall be forfeited to the Owner as liquidated 
damages, not as a penalty.  
 
§ 4.2.2 If a surety bond is required, it shall be written on AIA Document A310™, Bid Bond, unless 
otherwise provided in the Bidding Documents, and the attorney-in-fact who executes the bond on 
behalf of the surety shall affix to the bond a certified and current copy of the power of attorney.  
   
§ 4.2.3 The Owner will have the right to retain the bid security of Bidders to whom an award is being 
considered until either (a) the Contract has been executed and bonds, if required, have been furnished, 
or (b) the specified time has elapsed so that Bids may be withdrawn or (c) all Bids have been rejected.  
   
§ 4.3 Submission of Bids  
§ 4.3.1 All copies of the Bid, the bid security, if any, and any other documents required to be submitted 
with the Bid shall be enclosed in a sealed opaque envelope. The envelope shall be addressed to the 
party receiving the Bids and shall be identified with the Project name, the Bidder’s name and address 
and, if applicable, the designated portion of the Work for which the Bid is submitted. If the Bid is sent by 
mail, the sealed envelope shall be enclosed in a separate mailing envelope with the notation “SEALED 
BID ENCLOSED” on the face thereof.  
 
§ 4.3.2 Bids shall be deposited at the designated location prior to the time and date for receipt of Bids as 
indicated in the Advertisement or Invitation to Bid or any extensions thereof made by Addendum. Bids 
received after the closing time and date for receipt and opening of Bids will be rejected and returned to 
the Bidder unopened.  
   
§ 4.3.3 The Bidder shall assume full responsibility for timely delivery at the location designated for 
receipt of Bids.  
   



 
AIA Document A701™ – 1997. Copyright © 1970, 1974, 1978, 1987, and 1997 by The American Institute of Architects. All rights reserved. 
WRNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized reproduction or distribution of 
this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, and will be prosecuted to the maximum extent 
possible under the law. This document was created on              under license number              , and is not for resale. This document is licensed by 

The American Institute of Architects for one-time use only, and may not be reproduced prior to its completion. 

Page 9 

§ 4.3.4 Oral, telephonic, telegraphic, facsimile or other electronically transmitted bids will not be 
considered.  
   
§ 4.4 Modification or Withdrawal of Bid  
§ 4.4.1 A Bid may not be modified, withdrawn or canceled by the Bidder during the stipulated time 
period following the time and date designated for the receipt of Bids, and each Bidder so agrees in 
submitting a Bid.  
   
§ 4.4.2 Prior to the time and date designated for receipt of Bids, a Bid submitted may be modified or 
withdrawn by notice to the party receiving Bids at the place designated for receipt of Bids. Such notice 
shall be in writing over the signature of the Bidder. Written confirmation over the signature of the 
Bidder shall be received, and date- and time-stamped by the receiving party on or before the date and 
time set for receipt of Bids. A change shall be so worded as not to reveal the amount of the original Bid.  
   
§ 4.4.3 Withdrawn Bids may be resubmitted up to the date and time designated for the receipt of Bids 
provided that they are then fully in conformance with these Instructions to Bidders.  
   
§ 4.4.4 Bid security, if required, shall be in an amount sufficient for the Bid as resubmitted.  
   
ARTICLE 5 CONSIDERATION OF BIDS  
§ 5.1 Opening of Bids  
At the discretion of the Owner, if stipulated in the Advertisement or Invitation to Bid, the properly 
identified Bids received on time will be publicly opened and will be read aloud.  
   
§ 5.2 Rejection of Bids  
The Owner shall have the right to reject any or all Bids. A Bid not accompanied by a required bid security 
or by other data required by the Bidding Documents, or a Bid which is in any way incomplete or irregular 
is subject to rejection.  
   
§ 5.3 Acceptance of Bid (Award) [Reference: KRS 45A.365]  
§ 5.3.1 It is the intent of the Owner to award a Contract to the lowest qualified Bidder provided the Bid 
has been submitted in accordance with the requirements of the Bidding Documents and does not 
exceed the funds available. The Owner shall have the right to waive informalities and irregularities in a 
Bid received and to accept the Bid which, in the Owner’s judgment, is in the Owner’s own best interests.  
   
§ 5.3.2 The Owner shall have the right to accept Alternates in any order or combination, unless 
otherwise specifically provided in the Bidding Documents, and to determine the low Bidder on the basis 
of the sum of the Base Bid and Alternates accepted.  
   
ARTICLE 6 POST-BID INFORMATION  
§ 6.1 Contractor’s Qualification Statement  
§ 6.1.1 Bidders to whom award of a Contract is under consideration shall submit to the Architect, upon 
request, a properly executed AIA Document A305™, Contractor’s Qualification Statement, unless such a 
Statement has been previously required and submitted as a prerequisite to the issuance of Bidding 
Documents.  
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§ 6.1.2 In determining the qualifications and responsibilities of the Bidder, the Owner shall take into 
consideration the Bidder's skill, experience, facility, previous work standing, financial standing, capacity 
and ability to handle work in addition to that in progress, and quality and efficiency of construction plant 
and equipment proposed to be used on the project.   
 
§ 6.2 (Not Used)  
   
§ 6.3 Submittals  
§ 6.3.1 Each Bidder shall submit as part of the Form of Proposal a list of subcontractors proposed for 
each major branch of work itemized and described in the specifications for the Project. The Bidder’s 
listing of a subcontractor for a work category certifies that the subcontractor has in current 
employment, skilled staff and necessary equipment to complete that category. The Architect and 
Construction Manager (if utilized) will evaluate the ability of all listed subcontractors to complete the 
work and notify the Owner. Listing of the Bidder as the subcontractor may invalidate the Bid should the 
Architect’s and Construction Manager’s (if utilized) review indicate the bidder does not have skilled staff 
and equipment to complete the work category at the time the Bid was submitted.  
    

.1 Changing subcontractors from those listed with the Form of Proposal is prohibited unless the 
bidder provides grounds for such a change that are consistent with provisions of the Instructions 
to Bidders. Said change shall be accompanied by a written explanation from the Bidder as well 
as a written release from the listed subcontractor. All letters shall be on original company 
stationary with original signatures from an officer in the company legally approved to act for the 
company. An unjustifiable change of subcontractors may invalidate the Bid. Any change to a 
proposed person or entity shall be addressed as noted in Section 6.3.3 of these Instructions to 
Bidders. 

   
§ 6.3.2 The Bidder will be required to establish to the satisfaction of the Architect and Owner the 
reliability and responsibility of the persons or entities proposed to furnish and perform the Work 
described in the Bidding Documents.  
   
§ 6.3.3 Prior to the execution of the Contract, the Architect will notify the Bidder in writing if either the 
Owner or Architect, after due investigation, has reasonable objection to a person or entity proposed by 
the Bidder. If the Owner or Architect has reasonable objection to a proposed person or entity, the 
Bidder may, at the Bidder’s option, (1) withdraw the Bid or (2) submit an acceptable substitute person or 
entity with an adjustment in the Base Bid or Alternate Bid to cover the difference in cost occasioned by 
such substitution. The Owner may accept the adjusted bid price or disqualify the Bidder. In the event of 
either withdrawal or disqualification, bid security will not be forfeited.  
     
§ 6.3.4 Persons and entities proposed by the Bidder and to whom the Owner and Architect have made 
no reasonable objection must be used on the Work for which they were proposed and shall not be 
changed except with the written consent of the Owner and Architect.  
   
§ 6.4 List of Materials, Suppliers, and Manufacturers  
§ 6.4.1 Each Bidder shall submit a complete list of materials/equipment with supplier’s and 
manufacturer's name in the form and manner indicated on the Form of Proposal and in compliance with 
materials and equipment specified.  
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§ 6.4.2 In addition to the list furnished with the Form of Proposal, the successful Bidder thereafter 
known as the Contractor, may be requested within thirty (30) calendar days after award of contract to 
furnish to the Architect and Construction Manager (if utilized) a more detailed and complete list of the 
materials and equipment, together with the manufacturer's or maker's name, brand and/or catalogue 
number, and product data or illustration thereof.  
   
§ 6.4.3 Prior to the award of contract, the Architect and Construction Manager (if utilized) will make a 
preliminary check of the lists included with the Form of Proposal and advise the Bidder and the Owner 
of the acceptance thereof, and of such other actions as may be necessary in order to meet the 
requirements of the contract specifications. Should it develop that any of the materials or equipment 
named in the list do not meet the requirements of the project specifications, the Bidder shall be 
required to offer to the Owner other materials or equipment in compliance with the specifications at no 
change in contract price. Preliminary review and acceptance of the above list shall not relieve the 
Contractor of furnishing equipment and materials in accordance with the specifications.  
 
§ 6.4.4 Written approval shall be obtained from the Architect regarding any material/equipment, 
supplier, and manufacturer substitution. Substitutions are permitted in the following instance:  

.1 Failure to comply with contract requirements;  

.2 Failure of the supplier or manufacturer to meet delivery schedules or other conditions of the 
contract;  

.3 Written release by the supplier or manufacturer.  
   
§ 6.4.5 The Owner reserves the right to reject the bid of any Bidder who fails to furnish the information 
required under Sections 6.3 and 6.4.  
   
§ 6.5 Unit Prices  
§ 6.5.1 Each Bidder shall submit as part of the Bid a list of unit prices as designated on the Form of 
Proposal.  
   
§ 6.5.2 Unit prices are for changing or adjusting the scope or quantity of work from that indicated by the 
contract drawings and specifications.  
   
§ 6.5.3 Unit prices shall include all labor, materials, equipment, appliances, supplies, overhead and 
profit.  
   
§ 6.5.4 Only a single unit price per item shall be given and it shall apply for either more or less work than 
indicated or specified in the contract documents. In the event the contract is adjusted by unit prices, a 
change order shall be issued for the change and for the increased or decreased amount.  
   
§ 6.5.5 Unit prices listed by the Bidder and accepted by the Owner shall apply to all phases of work 
whether the work is performed by the Bidder or by the Bidder's (Contractor's) subcontractors.  
   
§ 6.5.6 For unit prices that apply to a lump sum Base Bid, the Owner reserves the right, prior to an 
award of contract, to negotiate, adjust and/or reject any price that is determined by the Architect, 
Construction Manager, or Owner to be excessive or unreasonable in amount.  
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§ 6.5.7 On line item total sum bids where Bidders are quoting firm unit prices for estimated quantities of 
units of work, the unit price is the Bid and is not subject to change, either by the Bidder or Owner. The 
Owner reserves the right to correct mathematical errors in extensions and additions by the Bidder. The 
Owner's corrected bid sum total shall take preference over the Bidder's computed bid sum total.  
    
§ 6.6 Bid Division, Material Suppliers, and Purchase Orders  
§ 6.6.1 This Section applies to projects with or without Bid Division (Multiple Prime Contracts), and 
those Projects that provide for direct purchase by the Owner of materials and equipment from Material 
Suppliers.  
   
§ 6.6.2 For Projects with Bid Division: General Construction and Concrete, Masonry, Plumbing, HVAC and 
Electrical Contractors shall provide with their Bid a breakdown of major material items (excluding sales 
tax). This breakdown shall include description of the item, name of the manufacturer, name of the 
supplier, and the amount of the supplier's quote.  
 
The Owner will issue Purchase Orders direct to the suppliers for these materials. The following shall be 
provided:  

.1 Within four (4) days from the Bid Date, the low Bidder shall furnish to the Owner the list of 
material suppliers of the items listed on the bid breakdown, with authorization given to the 
Contractor to quote the materials listed and that the Supplier will furnish the listed materials to 
the Owner under the Owner's standard Purchase Order for the amount stated on the 
Contractor's bid breakdown. Failure of any Contractor to provide this written list of material 
suppliers with authorization will cause forfeiture of the bid security.  

.2 The Contractor shall also guarantee to the Owner that materials listed in the breakdown to be 
purchased directly by the Owner shall comply with requirements of the Contract Documents 
and that the quantity of such material is sufficient to complete the Bid Division. The 
Performance and Payment Bonds required of the Contractor shall be in the combined amount of 
the materials designated in its bid to be acquired by Purchase Order by the Owner and all 
remaining items of cost in the respective Bid Division. Contractor shall provide an invoice from 
the supplier to the Owner with Contractor's Application for Payment.  

.3 Material Suppliers will be paid the full amount of their invoices. Retainage that would otherwise 
be withheld from invoices submitted by and paid to a material supplier shall be withheld from 
the approved payment request of the Contractor. Refer to General Conditions for further 
requirements regarding retainage.  

.a Lockers, Library, Kitchen, Shop, Technology, Science or other major equipment bid 
divisions shall provide with their Bid a breakout price for the material portions of the Bid 
(excluding sales tax). Award of contract will be based on the lump sum price of the 
accepted Bid that includes labor and materials. The Owner will issue a Purchase Order 
for the material and a contract for the labor and incidental materials. Retainage will be 
held on both the Purchase Order and the Contract in accordance with the General 
Conditions.  

.b The language of the Bid Divisions is designed to outline and define the work in general 
to be included in a particular Bid Division and to prevent overlapping and conflicting 
requirements within other Bid Divisions. No Bidder shall use the omission of any item 
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from this language as a basis for a claim for additional cost when such item is specified 
or indicated to be part of a complete and workable system.  

.c It is the responsibility of the Bidder to determine which Bid Division or combination of 
Bid Divisions the Bidder desires to Bid.  

   
§ 6.6.3 For Projects without Bid Division but with direct purchase by the Owner of materials and 
equipment from Material Suppliers, Contractors shall comply with paragraph 6.6.2 above as applicable 
to the Project. The Owner will issue Purchase Orders direct to the suppliers for these materials. Award 
of contract will be based on the lump sum price of the accepted bid that includes labor and materials. 
Retainage will be held on both the Purchase Orders and the Contract(s) in accordance with the General 
Conditions.  
 
ARTICLE 7 PERFORMANCE BOND AND PAYMENT BOND  
§ 7.1 Bond Requirements  
§ 7.1.1 Unless stipulated otherwise in the Bidding Documents, the Bidder shall furnish bonds covering 
the faithful performance of the Contract and payment of all obligations arising thereunder. Bonds shall 
be executed by a surety company authorized to do business in Kentucky.  
 
§ 7.1.2 The cost of such bonds shall be included in the Bid. If the furnishing of such bonds is required 
after receipt of bids and before execution of the Contract, the cost of such bonds shall be added to the 
Bid in determining the Contract Sum.  
   
§ 7.2 Time of Delivery and Form of Bonds  
§ 7.2.1 The Bidder shall deliver the required bonds to the Owner not later than three days following the 
date of execution of the Contract. If the Work is to be commenced prior thereto in response to a letter 
of intent, the Bidder shall, prior to commencement of the Work, submit evidence satisfactory to the 
Owner that such bonds will be furnished and delivered in accordance with this Section 7.2.1.  
   
§ 7.2.2 Unless otherwise provided, the bonds shall be written on AIA Document A312™–2010, 
Performance Bond and Payment Bond — KDE Version. Both bonds shall be written in the amount of the 
Contract Sum, being the total of the Base Bid, as described in Section 1.5 herein, and all Alternates 
accepted by the Owner.  
   
§ 7.2.3 The bonds shall be dated on or after the date of the Contract.  
   
§ 7.2.4 The Bidder shall require the attorney-in-fact who executes the required bonds on behalf of the 
surety to affix thereto a certified and current copy of the power of attorney.  
   
ARTICLE 8 FORM OF AGREEMENT BETWEEN OWNER AND CONTRACTOR  
Unless otherwise required in the Bidding Documents, the Agreement for the Work will be written on AIA 
Document A101™–2007, Standard Form of Agreement Between Owner and Contractor where the basis 
of payment is a Stipulated Sum — KDE Version, except for those Projects utilizing a Construction 
Manager the Agreement will be written on AIA Document A132™–2009, Standard Form of Agreement 
Between Owner and Contractor, Construction Manager as Advisor Edition — KDE Version. Owner-
Contractor Agreements shall be valid only after written notice by the Kentucky Department of Education 
that the proposed Agreements are approved.  
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ARTICLE 9 PUBLIC WORKS ACT [Reference: KRS 337.505 to 337.550]  
§ 9.1 Labor Regulations  
§ 9.1.1 Work shall be performed in compliance with applicable provisions of the Kentucky Prevailing 
Wage Act on Public Works Projects, KRS 337.505 through KRS 337.550.  
 
§ 9.1.2 Prevailing wage rates, included with the Bidding Documents, shall be paid on this Project if 
required under Section 10.1.1. The stipulated wage rates represent prevailing minimum wage rates of 
pay allowable and shall not be construed to mean that higher rates may not have to be paid in order to 
secure labor.  
 
§ 9.1.3 Any Bidder and/or subcontract bidder in violation of any wage or work act provision (KRS 
337.510 to KRS 337.550) and under citation by the Kentucky Department of Labor is prohibited by KRS 
337.990 from bidding on or working on any and all public works contracts either in their name or in the 
name of any other company, firm, or other entity in which there is vested interest. No Bid shall be 
submitted by a prime Bidder or sub-bidder in violation of KRS Chapter 337. The responsibility of the 
qualifications of the sub-contract Bidder is solely that of the prime Bidder. The rejection of the 
subcontract Bidder and resubmittal of a qualified subcontract Bidder shall be addressed per the 
provisions of these Instructions to Bidders relating to subcontract Bidders (subcontractors) and 
materials.  
    
§ 9.2 Davis-Bacon Act Provisions  
Projects funded with Federal Funds shall comply with the Davis-Bacon Act (Subchapter IV of Chapter 31 
of the Title 40 of the United States Code). Where the amount received from federal revenue sharing is 
less than 25 percent of the estimated total construction cost of a public school project, state law and not 
the federal applies to the wage rate and the prevailing wage scale to be used for the project (OAG 74-
329). Refer to Supplementary Conditions for direction regarding application of federal rates, if included 
in the bidding documents, to this project. In the event both state and federal wage rates apply, the 
higher of the two rates shall be used to determine labor costs.  
    
ARTICLE 10 TAXES  
§ 10.1 Kentucky Sales and/or Use Tax [Reference KRS 139.495(1)]  
Bidders are informed that construction contracts of the Commonwealth of Kentucky and political 
subdivisions are not exempt from the provisions of the Kentucky Sales and/or Use Tax, unless provisions 
are clearly noted in the bidding documents for the direct purchase of certain materials and equipment 
by the Owner. Materials and equipment which are to be submitted for direct purchase are as noted by 
the Architect or Construction Manager in the Form of Proposal and shall be limited to forty (40) items 
with a minimum price of $5,000 each. All other materials and equipment shall be included in the 
Contract Price and are subject to Kentucky Sales and/or Use Taxes. Current Sales and/or Use Tax shall be 
provided for and included in the bid amount as no adjustment will be permitted nor made after the 
receipt of bids.  
    
§ 10.2 Federal Excise Tax  
The Commonwealth of Kentucky and its political subdivisions are exempt from Federal Excise Tax.   
    
ARTICLE 11 POST BID REVIEW AND MATERIAL SUBMITTAL  
§ 11.1 Representative at Bid Opening  
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§ 11.1.1 Each prime Bidder shall have an authorized representative at the bid opening for submittal of 
the list of materials and equipment, and the post bid review which follows immediately after the 
opening and reading of bids.  
   
§ 11.1.2 Following the opening of bids, the three (3) apparent low Bidders shall remain for a post-bid 
review, and shall submit a completed list of materials, equipment and suppliers within one (1) hour from 
the close of the reading of the bids. The list of materials and equipment shall be the listing contained in 
the Form of Proposal.  
   
§ 11.1.3 The post bid review, open to all bidders, will be conducted jointly with representatives of the 
Architect and Construction Manager (if utilized), Owner, and apparent low Bidder. Preliminary review 
will be directed toward Bidder's qualifications, list of subcontractors, list of materials and equipment, 
and unit prices.  
    
ARTICLE 12 EQUAL EMPLOYMENT AND NONDISCRIMINATION  
The Commonwealth of Kentucky and its political subdivisions are committed to equal job opportunities 
on public contracts and prohibited from discrimination based on race, creed, color, sex, age, religion, or 
national origin.  
   
ARTICLE 13 CONFLICT OF INTEREST, GRATUITIES AND KICKBACKS, USE OF CONFIDENTIAL 
INFORMATION  [Reference KRS 45A.455]  
Conflict of Interest, Gratuities, Kickbacks, and Use of Confidential Information as described in KRS 
45A.455 are expressly prohibited. Penalties for any violation under this statute are located in KRS 
45A.990.  
    
ARTICLE 14 KENTUCKY FAIRNESS IN CONSTRUCTION ACT OF 2007 [Reference KRS 371.400 to 371.425]  
Projects constructed for school districts in the Commonwealth of Kentucky are subject to provisions of 
the Kentucky Fairness in Construction Act of 2007 as it relates to the right to litigate, the right to delay 
damages against the Owner, the right to file a mechanic’s lien, prompt payment by Owners, amount of 
retainage that can be withheld and other provisions of the Act.  
   
ARTICLE 15 KENTUCKY PREFERENCE LAW [Reference KRS 45A.490 to 45A.494]  
§ 15.1 Projects constructed for school districts in the Commonwealth of Kentucky are subject to 
provisions of the reciprocal preference for Kentucky Preference for Resident Bidders law, KRS 45A.490 
to KRS 45A.494. Reciprocal preference shall be given by public agencies to resident bidders.  
 
§ 15.2 The Kentucky Finance and Administration Cabinet shall maintain a list of states that give to or 
require a preference for their own resident bidders, including details of the preference given to such 
bidders, to be used by public agencies in determining resident bidder preferences. The cabinet shall also 
promulgate administrative regulations in accordance with KRS Chapter 13A establishing the procedure 
by which the preferences required by this Section shall be given.  
 
§ 15.3 The reciprocal preference as described in KRS 45A.490 to KRS 45A.494 above shall be applied in 
accordance with Kentucky Administrative Regulation 200 KAR 5:400.   
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Supplemental Instructions to Bidders 
 

1. BID FORMS AND RETURN INSTRUCTIONS: Bids must be received at the KEDC office at 904 Rose 

Road, Ashland, KY  41102-7104, not later than the above specified bid opening time and date. 

Clearly label all bids PV-TS-2015 on the outside of the bid package.  Faxed submissions will NOT be 

accepted.  Bids received after the time designated for the bid opening will not be opened by 

KPC/KEDC.  KPC/KEDC and the Board of Education cannot assume responsibility for any delay as a 

result of failure of the mail or delivery services to deliver bids on time. (Please note that FED EX does 

not guarantee delivery time to KPC/KEDC because they classify KEDC as being in a rural area.) 

 

The bidder acknowledges that the bidder has read this invitation, understands it, and agrees to bind 

by its terms and conditions. 

 

2. AUTHENTICATION OF BID AND STATEMENT OF NON-COLLUSION AND NON-CONFLICT OF INTEREST 

AND COMPLIANCE WITH THE KENTUCKY MODEL PROCUREMENT CODE: 

I hereby swear or affirm under penalty of false swearing as provided by KRS 523.040: 

I am the bidder (if bidder is an individual), a partner in the bidder (if the bidder is a partnership), or 

an officer or employee of the bidding corporation having authority on its behalf (if the bidder is a 

corporation). 

The costs quoted in the bid response are correct and have been arrived at by the bidder 

independently and have been submitted without collusion and without agreement, understanding, 

or planned common course of action, with any vendor of materials, equipment, or services 

described in the invitation to bid, designed to limit independent bidding or competition. 

The contents of the bid or bids have not been communicated by the bidder, or its employees, or 

agents to any person not an employee or agent of the bidder or its surety on any bond furnished 

with the bids and will not be communicated to any such person prior to the official opening of the 

bid or bids.  Contractor certifies that this proposal is made without prior understanding, agreement, 

or connection with any corporation, firm or person submitting a proposal for the same materials, 

supplies, or equipment, and is in all respects fair and without collusion or fraud.  The contractor 

certifies that collusive bidding is a violation of federal law and can result in fines, prison sentences 

and civil damage awards. 

The Kentucky Educational Development Corporation collective bidding process is conducted 

consistent with KRS Chapter 45A:345 through 45A:460, the Model Procurement Code and that the 

contents of the bid proposal and the actions taken by the bidder in preparing and submitting the bid 

proposal are in compliance with above sections of the Model Procurement Code. 

The bidder is legally entitled to enter into contracts with agencies of the Commonwealth of 

Kentucky and is not in violation of any prohibited conflict of interest, gratuities and kickbacks 

including those prohibited by the provisions of the Model Procurement Code (KRS Chapter 45A).  
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Any employee or official of KEDC or member institution, who shall take, receive, or offer to take or 

receive, either directly or indirectly, any rebate, percentage of contract, money, or things of value as 

an inducement or intended inducement, or in the procurement of business, or the giving of 

business, for or to or from, any person, or in open market seeking to make sales to the membership 

shall be deemed guilty of a felony and upon conviction such person or persons shall be subject to 

punishment or fine in accord with state and/or federal laws. 

3. CERTIFICATION CONCERNING DISBARMENT AND SUSPENSION: I certify on behalf of myself, the 

company and its key employees that I, the company, or its key employees have not been proposed 

for debarment, debarred, or suspended by KPC, the Commonwealth of Kentucky, or any Federal 

Agency and are not listed on the Excluded Parties List System provided by the United States 

Government General Services Administration at www.epls.gov. 

 

4. AWARD: After the review of the bid proposals, the KEDC Board or its designee may accept one or 

more bid contracts based criteria below and the needs of the members. In the case of identical bids, 

KEDC reserves the right to select and to award the contract by whatever method it chooses. If 

bidder’s bid proposal is accepted, Bidder shall hereinafter be called contractor. The bid proposals 

will be evaluated based on the points awarded to each potential contractor utilizing the following 

scale subject to KRS 45A.490 to 45A.494,  

 POINTS 

1. Total of weighted core package cost calculations 50 

2. Listed Manufacturers and Installers Utilized 40 

3. Past performance/Quality Assurance 10 

POINT TOTAL    100 

 
5. CONTRACT PERIOD: The contract period will end on April 30, 2016 plus any extensions. The contract 

may be extended on an annual basis by KEDC not to exceed ten years in total including the first 

contract period. KEDC shall notify the contractor of its intent to extend or not to extend the contract 

by March 1 of each year. If KEDC notifies contractor of intent to extend the contract by one year, 

contractor shall respond by March 15 that it either does or does not intend to extend the contract.  

Any necessary price increases or decreases should be submitted to KEDC by March 15 for the 

extended year.  If price increases submitted are deemed excessive by KEDC then KEDC shall have 

cause to not extend the contract.  Price change notifications will follow the same pattern as above 

for any years in which this contract is extended.  KEDC reserves the right to extend the term for up 

to 180 days to continue a source of supply until new or replacement contracts are completed. Since 

this bid request is subject to multiple contracts being accepted, KEDC reserves the right to renew 

and/or solicit additional bids. Any contract extension is contingent upon written agreement of KEDC 

and the contractor. The bid will not be automatically extended beyond any current year unless 

expressly approved by KEDC. KEDC reserves the right on any contract extension to revise, update, or 

http://www.epls.gov/


Page 18 

supplement the contract terms and conditions including the assessment of administrative fees to 

the contractor as needed to cover the cost of KEDC servicing the bid contract, bidding program, or 

procurement service for the members. 

 

6. PAYMENTS, AND ADMINISTRATIVE FEE: :  Each member shall be responsible for making payment to 

the contractor, unless KEDC has been established as the Purchasing Agent for the contractor, in 

which case, KEDC will coordinate orders and payments directly to the contractor with the individual 

members being the ship to party. Normally, members pay bills only after approval from the member 

board which meets monthly. KEDC reserves the right to negotiate upon mutual agreement to serve 

as Purchasing Agent for any Bid Contract including charging an additional administrative fee to the 

contractor beyond the two percent (2%) fee detailed below.  

 

The contractor will be assessed an administrative fee of two percent (2%) on all purchases made by 

KPC members under this contract.  The fee is to be included in the contractor’s pricing, and cannot 

appear on the member’s invoice.  The contractor will remit payment to KEDC on a quarterly basis by 

the 25th day of the next month accompanied by an electronic sales report showing total amounts for 

all purchases made by members under this contract during the period of the bid. 

 

Period Reporting and Payment Schedule 

January - March April 25th 

April - June July 25th 

July - September October 25th 

October - December January 25th  

The contractor will compile and provide to KEDC a quarterly report showing all purchases made by 

members under this contract in a format provided by KEDC.  Contractor shall compile sales report by 

member district. The sales report shall be submitted electronically. Sales must be reported in the 

quarter in which the member is invoiced. It is the contractor’s responsibility to track and report all 

purchases made by KPC members. All sales to KPC members are considered to be made under this 

contract unless the contractor holds an individual bid with the member.  It is the vendor’s 

responsibility to provide proof of individual bids. 

 

KEDC will routinely request procurement data from participating KPC members to verify sales report 

accuracy.  The contractor will make all administrative fee payments to KEDC by the 25th day of the 

succeeding month.  All checks are to be made payable to KEDC and mailed to KEDC, 904 Rose Road, 

Ashland, KY  41102.  In consideration of receiving a KPC PREFERRED VENDOR BID CONTRACT, bidder 

agrees to report and pay KEDC’s administrative fees for all sales to KEDC/KPC districts even if orders 

are placed directly by the district to the contractor. 
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7. PRICING: Bid Contracts may be accepted from multiple bidders.  Contract pricing  shall remain in 

effect for the entire contract and any agreed upon contract extensions, however additional 

discounts and/or special pricing are encouraged and may be accepted when consistent with other 

terms and conditions of the contract and offered equally to all members. Price change notifications 

will follow the same pattern as above for any years in which this contract is extended.  Additional 

discounts and/or special pricing are encouraged and may be accepted when consistent with other 

terms and conditions of the contract and offered equally to all members.  Accumulated or group 

orders may be requested by KPC during the course of the contract period.    

 

All bid prices must include transportation and delivery charges to the location (school district, 

KEDC, etc.) specified during ordering. Fuel surcharges and other similar charges are not permitted. 

Replacement and/or supplemental products that meet or exceed the minimum bid requirements 

may be added to this contract at the sole discretion of KEDC.  The contractor shall submit, on its 

letterhead the request to add products/services. The request shall be submitted by an authorized 

representative of the organization. KEDC is under no obligation to accept the offerings.  

 

The bidder shall provide each item on this bid to all KPC members at the same price. Bidders MAY 

NOT submit multiple discount levels for the same product by KPC member (i.e., Regional Bidding is 

NOT permissible).  

 

KPC reserves the right to accumulate orders among KPC members to obtain volume discounts for 

the group.  

 

8. PROMPT PAYMENT DISCOUNT:  Contractor may provide a prompt payment percentage discount for 

invoice payments postmarked less than 30 days from the invoice date.  The discount may take the 

form of either a deduction from the total invoice or a check in an amount equal to the same.  

Example:  1% discount for payment of invoices postmarked within 15 days of the invoice date. 

 

9. NON-ASSIGNABILITY OF AWARDED BID: The bid award will be made only to the individual or entity 

which actually submits a bid. The awarded bid cannot be conveyed to an awarded bidder's 

successors or assigns without the prior, express approval of the Board of Directors of KEDC or its 

designee. 

10. DISTRIBUTION PARTNERS: The awarded bidder may elect to utilize Distribution Partners for the 

handling of orders, payments, distribution of products and other functions as agreed to by the KEDC 

Board or its designee. A list of Distribution Partners to include Entity Name, Contact Name, Address, 

Phone Number, Email, and proposed service area (list of KPC members to be served) must be 

submitted to KEDC and approved prior to processing orders. All Distribution Partners are bound by 

the terms and conditions set forth in this bid contract.  

 

11. PARTICIPATING MEMBER INSTITUTIONS: Any institution that is a member of the Kentucky 

Purchasing Cooperative (KPC) - hereinafter referred to as member or members - is eligible to utilize 
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the Bid Contract; however this does not mean that all members will participate. The successful 

bidder(s) will be required to serve all eligible members.  

12. TRANSMITTAL OF ORDERS:  KEDC shall issue purchasing guidelines to KPC members.  The members 

will use formal purchase orders in ordering from the awarded bidder.  The successful bidder 

acknowledges that orders from KPC members may be transmitted from KEDC’s office on the 

member’s behalf.  The successful bidder may use salespeople for in-person and/or telephone 

solicitation of orders in accordance with a mutually arrived schedule developed between the 

members and the awarded bidder. 

13. DELIVERY CHARGES:  All products or services procured from the Bid Contract are to be delivered 

free of freight charges (FOB destination).  All bid prices must include transportation and delivery 

charges to the location (school district, KEDC, etc.) specified during ordering.  Fuel surcharges and 

other similar charges are not permitted. 

 

14. QUANTITIES: It shall be understood that the bid contract will not obligate KPC or its members to 

purchase from the Bid Contract. 

 

15. ITEM SUBSTITUTION AND OUT-OF-STOCK BACK-ORDERS: No substitutions are allowed without prior 

written authorization from the member.  Member must be notified if item is out of stock, 

backordered or if timely delivery cannot be made. Upon member notification, the contractor must 

receive written directions from the member on how to proceed, i.e. cancel, process, etc. 

 

16. RETURNS: The successful bidder must provide a Return Material Authorization within 1 working day 

of the request by KPC member.  Returned materials shall be restocked at no charge to the member 

(special order and custom crafted items excluded). 

 

17. RECALLS: The contractor shall notify KPC and its members immediately of any products recalls.  Any 

products that have been recalled and have been delivered shall be issued a credit and/or a 

comparable substitute immediately. All costs associated with voluntary and involuntary product 

recalls shall be borne by the awarded vendor. 

18. PRODUCT EVALUATION: Samples requested must be furnished free of expense to KPC and KPC 

members for evaluation for a period of thirty (30) days. Samples shall be returned at the bidder's or 

bidder’s Distribution Partner’s expense. 

 

19. PROMOTION: KPC actively markets all Prime and Preferred Vendors to member districts, which 

includes the company logo and contact information on the KPC website, a notice of the winning bid 

contract(s) sent to every KPC member, and promotion of all KPC Prime and Preferred Vendors 

during regular district visits by KPC staff. Vendors are expected to provide promotional materials 

and participate in regional conferences, district shows, and trainings. 
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The winning bidder or bidder’s Distribution Partners will also be expected to provide a permanently 

installed showcase of their equipment in a meeting room at the KEDC offices in Ashland, Kentucky.  

This room will also be used on a daily basis by teachers and administrators from KPC member 

districts for meetings and professional development. 

20. CONTRACTOR COMMITMENT: Each contractor is required to make three basic commitments to 

insure the overall success of the statewide program: 

A. Corporate Commitment – A commitment that KPC has the support of senior management, and 

that KPC is the primary offering to K-12 educational entities statewide.  The contractor shall 

make existing K-12 clients aware of the KPC contract and upon the member’s request 

transitioned to the contractor’s KPC contract. 

B. Pricing Commitment – A commitment that KPC pricing is the lowest available pricing (net to 

buyer) to KPC entities and a further commitment that, if a KPC entity is eligible for lower pricing 

through a state, regional, or local contract, the vendor will match the pricing under KPC. 

C. Sales Commitment – A commitment that the supplier will aggressively market KPC statewide 

and that the sales force will be trained, engaged, and committed to offering KPC to K-12 entities 

statewide with a further commitment that all KPC sales be accurately and timely reported to 

KPC. 

 

21. PENALTY: The designated supplier(s) reciprocally agrees to provide total requirements as listed 

herein, thereby minimizing occurrences when a member may have to seek other interim product 

sources.  Failure to deliver 100% of stock items -- within 10 business days -- shall be considered a 

default. 

 

22. PRODUCT AND SAFETY INFORMATION:  The successful bidder shall provide upon request by any 

member, the most recent MSDS information sheets for any products the vendor may deliver to said 

member.  It is the vendor’s responsibility to comply with all local, state, and federal regulations. 

 

23. NOTICES: Notices under this Agreement are sufficient if given by nationally recognized overnight 

courier service, certified mail (return receipt requested), facsimile with electronic confirmation or 

personal delivery to the other party if given to the last known address. Notice is effective:  (a) when 

delivered personally, (b) three business days after sending by certified mail, (c) on the business day 

after sending by a nationally recognized courier service, or (d) on the business day after sending by 

facsimile with electronic confirmation to the sender. A party may change its notice address by giving 

notice in accordance with this section. 

 

24. SEVERABILITY: If any provision of this Agreement is determined by any court or governmental 

authority to be unenforceable, the parties intend that this Agreement be enforced as if the 

unenforceable provisions were not present and that any partially valid and enforceable provisions 

be enforced to the extent that they are enforceable. 
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25. NO WAIVER: A party does not waive any right under this Agreement by failing to insist on 

compliance with any of the terms of this Agreement or by failing to exercise any right hereunder.  

Any waivers granted hereunder are effective only if recorded in a writing signed by the party 

granting such waiver. 

 

26. CUMULATIVE RIGHTS/CONSTRUCTION: The rights and remedies of the parties under this Agreement 

are cumulative, and either party may enforce any of its rights or remedies under this Agreement or 

other rights and remedies available to it at law or in equity.  

 

27. INSTALLATION: For all installation services provided under this bid the bidder agrees to complete all 

work within the guidelines set forth.  KPC reserves the right to inspect all work performed under this 

contract.  KPC will correct or require correction of substandard work at the bidder’s expense. 

  

Substandard work is a default of the bid contract and grounds for immediate termination of the 

contract. 

 

28. OTHER CONDITIONS: 

A. Contractors shall be in compliance and will comply with any and all local, state, and federal laws 

and regulations related to this bid and the rendering of goods and /or services. 

B. This contract shall be governed in all respects as to validity, construction, capacity, performance, 

or otherwise by the laws of the Commonwealth of Kentucky. 

C. Any suit, action or other proceeding regarding the execution, validity, interpretation, 

construction, or performance of this agreement brought against KEDC/KPC shall be filed in the 

Boyd County Circuit Court of the Commonwealth of Kentucky. 

D. Any suit, action or other proceeding regarding the execution, validity, interpretation, 

construction, or performance of this agreement brought against a KPC member shall be filed in 

the County Circuit Court of the Commonwealth of Kentucky of said member. 

E. Contractors providing services under this bid invitation, herewith assure KEDC they are 

conforming to the provisions of the Civil Rights Act of 1964 as amended. 

F. Kentucky Sales and Use Tax Certificate of Exemption Form will be issued upon request. 

G. Contractor shall provide access to the grantee, the sub grantee, the Federal grantor agency, the 

Comptroller General of the United States, or any of their duly authorized representatives to any 

books, documents, papers, and records of the contractor which are directly pertinent to that 

specific contract for the purpose of making audit, examination, excerpts, and transcriptions (7 

CFR § 3016.36). 

H. Contractor shall retain all required records for three years after grantees or sub grantees make 

final payments and all other pending matters are closed (7 CFR § 3016.36). 

I. In accordance with Federal law and U.S. Department of Agriculture policy, this institution is 

prohibited from discriminating on the basis of race, color, national origin, sex, age, or disability. 

To file a complaint of discrimination, write USDA, Director, Office of Civil Rights, 1400 
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Independence Avenue, SW, Washington, D.C. 20250-9410 or call (800) 795-3272 or (202) 720-

6382 (TTY). USDA is an equal opportunity provider and employer.  

J.  Contractor is and shall remain in compliance with Executive Order 11246 of September 24, 

1965, entitled “Equal Employment Opportunity,” as amended by Executive Order 11375 of 

October 13, 1967, and as supplemented in Department of Labor regulations (41 CFR Chapter 

60). 

K. Contractor is and shall remain in compliance with the Copeland “Anti-Kickback” Act (18 U.S.C. 

874) as supplemented in Department of Labor regulations (29 CFR Part 3). 

L. Contractor is and shall remain in compliance with the Davis-Bacon Act (40 U.S.C. 276a to 276a–

7) as supplemented by Department of Labor regulations (29 CFR Part 5). 

M. Contractor is and shall remain in compliance with Sections 103 and 107 of the Contract Work 

Hours and Safety Standards Act (40 U.S.C. 327–330) as supplemented by Department of Labor 

regulations (29 CFR Part 5). 

N. Contractor is and shall remain in compliance with all applicable standards, orders or 

requirements issued under Section 306 of the Clean Air Act (42 U.S.C.) 187 [h], Section 508 of 

the Clean Water Act (33 U.S.C. 1368, Executive Order 11738 and Environmental Protection 

Agency (EPA) regulations, (40 CFR Part 15), which prohibit the use under non-exempt federal 

contracts, grants or loans of facilities included in the EPA list of violated facilities. 

O. Contractor is and shall remain in compliance with all mandatory standards and policies relating 

to energy efficiency contained in the state energy conservation plan issued in compliance with 

the Energy Policy and Conservation Act (Pub. L. 94–163, 89 Stat. 871). 

P. By signing this document, the contractor certifies that this proposal is made without prior 

understanding, agreement, or connection with any corporation, firm or person submitting a 

proposal for the same materials, supplies, or equipment, and is in all respects fair and without 

collusion or fraud.  The contractor certifies that collusive bidding is a violation of federal law and 

can result in fines, prison sentences and civil damage awards. 

Q. Prohibition against conflicts of interest, gratuities, and kickbacks:  Any employee or official of 

KEDC or member institution, elective or appointive, who shall take, receive, or offer to take or 

receive, either directly or indirectly, any rebate, percentage of contract, money, or things of 

value as an inducement or intended inducement, or in the procurement of business, or the 

giving of business, for or to or from, any person, or in open market seeking to make sales to the 

membership shall be deemed guilty of a felony and upon conviction such person or persons 

shall be subject to punishment or fine in accord with state and/or federal laws. 

R. The bidder is legally entitled to enter into contracts with agencies of the Commonwealth of 

Kentucky and is not in violation of any prohibited conflict of interest, including those prohibited 

by provisions of KRS 164.390, KRS 61.092-61.096, and KRS 42.990. 

S. The provisions of KRS 365.080 and KRS 365.090 which permit the regulation of resale price by 

contract, does not apply to sales to the State. 

T. KEDC reserves the right to reject any and/or all bids and to waive informalities.
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KENTUCKY DEPARTMENT OF EDUCATION FORM OF PROPOSAL 

DIVISION OF FACILITIES MANAGEMENT April 2000 

 702 KAR 4:160  
 

 

 

Date: _____________________________ To: (Owner)_______________________________________________________ 

 

Project Title: _______________________________________________________________________________________ 

___________________________________________________________________________________________________ 

 

City, County:_________________________________________________________________________________________ 

 

Name of Contractor/Supplier: ___________________________________________________________________________ 

 

Mailing Address: ______________________________________________________________________________________ 

 

Business Address: ___________________________________________________Telephone:_________________________ 

 

 

 

Having carefully examined the Instructions to Bidders, Contract Agreement, General Conditions, Supplemental Conditions, 

Specifications, and Drawings, on the above referenced project, the undersigned bidder proposes to furnish all labor, materials, 

equipment, tools, supplies, and temporary devices required to complete the work in accordance with the contract documents 

and any addenda listed below for the price stated herein. 

 

Addendum ________________________ (Insert the addendum numbers received or the word "none" if no addendum 

received.) 

 

 

 

BASE BID 

 

See Unit Pricing bid schedule for Telescoping Stands (page 

25). 

 

For the construction required to complete the work, in accordance with the contract documents, I/We submit the following lump 

sum price of: 

 _____________________________________ 

 Use Figures 
 

______________________________________________________ Dollars & _________________________________Cents 

                        Use Words           Use Words 
 

 

 

ALTERNATE BIDS (If applicable and denoted in the Supplemental Conditions) 

 

For omission from or addition to those items, services, or construction specified in the Supplemental Conditions by alternate 

number, the following lump sum price will be added or deducted from the base bid: 

 

  Alternate Bid No. 1  (Add/Deduct)  $________________________ 

 

  Alternate Bid No. 2  (Add/Deduct)  $________________________ 

 

  Alternate Bid No. 3  (Add/Deduct)  $________________________ 

 
  Alternate Bid No. 4  (Add/Deduct)  $________________________ 
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Spec section 12 66 00 Telescopic Stands 

Assumes applicable code to be KBC 10th edition, existing electrical to be Single Phase with limit switch. 

Accessible seating shall be provided at 1.5% of total seats, (or as required by the Kentucky Building Code).. 

Refer also to attached technical specifications section 12 66 00 Telescopic Stands 
Unit prices 1 through 4 are applicable for wall attached, electrically operated units with riser heights up to 12” and spacing 

from 22” to 26”, self storing mid aisle safety rails, telescoping and self storing end rails, removable rails around accessible 

seating cutouts, and include installation and submission of shop drawings for each product listed. 

1) Three to nine row bleacher up to 78 feet in length, maximum of 3 sections, $      per seat. 

2) Ten to seventeen row bleacher up to 78 feet in length, maximum of 3 sections, $      per seat. 

3) Three to nine row bleacher over 78 feet in length, maximum of 5 sections, $      per seat. 

4) Ten to seventeen row bleacher over 78 feet in length, maximum of 5 sections, $      per seat. 

Unit prices 5 through 8 are applicable for wall attached, electrically operated units with 16” riser heights and spacing from 22” 

to 26” and include installation and submission of shop drawings for each product listed. 

5) Three to nine row bleacher up to 78 feet in length, maximum of 4 sections, $      per seat. 

6) Ten to seventeen row bleacher up to 78 feet in length, maximum of 4 sections, $      per seat. 

7) Three to nine row bleacher over 78 feet in length, maximum of 6 sections, $      per seat. 

8) Ten to seventeen row bleacher over 78 feet in length, maximum of 6 sections, $      per seat. 

Additive Alternative Unit Prices 

9) Add option for floor attached, free standing, $      per seat. 

10) Add option for recessed bleacher, $      per seat. 

11) Add option for reverse folding bleacher, $      per seat. 

12) Add option for row letters, $      per row. 

13) Add option for seat numbers, $      per seat. 

14) Add option for accessibility signage, $      per accessible seat. 

15) Add option for curtain around opening at accessible seating, $      per accessible seat. 

16) Add option for scorers table, $    per each. 

17) Add option for sculptured seat module mounted on CMU wall, $    per seat. 

18) Add option for vinyl end curtains, $    per each. 

19) Add option for closure panels and void fillers, $   per seat. 

20) Add for manually operated chair back seating (all plastic seats and backs) with 32” spacing, $      per seat. 

21) Add for semi automatic operated chair back seating (all plastic seats and backs) with 32” spacing, $ per seat. 

22) Provide 10 similar school projects that were publicly bid to support unit price bid per seat for items 1-8 above. 
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UNIT PRICES 

 

See Unit bid Pricing for Telescoping Stands (page 25). 

 

Indicate on the lines below those unit prices to determine any adjustment to the contract price due to changes in work or extra 

work performed under this contract.  The unit prices shall include the furnishing of all labor and materials, cost of all items, and 

overhead and profit for the Contractor, as well as any subcontractor involved.  These unit prices shall be listed in units of work. 

 

                                   WORK            PRICE                      UNIT 

 

1. ___________________________________________________ $_____________________/____________________ 

2. ___________________________________________________ $_____________________/____________________ 

3. ___________________________________________________ $_____________________/____________________ 

4. ___________________________________________________ $_____________________/____________________ 

5. ___________________________________________________ $_____________________/____________________ 

6. ___________________________________________________ $_____________________/____________________ 

7. ___________________________________________________ $_____________________/____________________ 

8. ___________________________________________________ $_____________________/____________________ 

9. ___________________________________________________ $_____________________/____________________ 

10. ___________________________________________________ $_____________________/____________________ 

(Provide attachment for additional unit prices) 

 

 NOTE:  The bidder shall submit the above list of unit prices with the bid. 

 

 

 

 

LIST OF PROPOSED SUBCONTRACTORS 

 

List on the lines below each major branch of work and major material category for this project and the subcontractor or supplier 

involved with that portion of work.  If the branch of work is to be done by the Contractor, so indicate. 

 

The listing of more than one subcontractor in a work category shall invalidate the bid. 

 

The listing of the bidder as the subcontractor for a work category certifies that the bidder has in current employment, skilled staff 

and necessary equipment to complete that category.  The architect/engineer will evaluate the ability of all listed subcontractors 

to complete the work and notify the owner.  Listing of the bidder as the subcontractor may invalidate the bid should the 

architect's review indicate bidder does not have skilled staff and equipment to complete the work category at the time the bid 

was submitted. 

 

           BRANCH OF WORK/MATERIAL CATEGORY          SUBCONTRACTOR/SUPPLIER 

 

1. ________________________________________________ ___________________________________________ 

2. ________________________________________________ ___________________________________________ 

3. ________________________________________________ ___________________________________________ 

4. ________________________________________________ ___________________________________________ 

5. ________________________________________________ ___________________________________________ 

6. ________________________________________________ ___________________________________________ 

7. ________________________________________________ ___________________________________________ 

8. ________________________________________________ ___________________________________________ 

9. ________________________________________________ ___________________________________________ 

10. ________________________________________________ ___________________________________________ 

(Provide attachment for additional work/material - subcontractor/supplier) 

 

NOTE:  The bidder shall submit the above list of subcontractors with the bid. 
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LIST OF MATERIALS/MANUFACTURERS 

 

        MATERIAL DESCRIPTION BY SPECIFICATION  

                         DIVISION AND CATEGORY                    MANUFACTURER 

 

1. ______________________________________________ ____________________________________________ 

2. ______________________________________________ ____________________________________________ 

3. ______________________________________________ ____________________________________________ 

4. ______________________________________________ ____________________________________________ 

5. ______________________________________________ ____________________________________________ 

6. ______________________________________________ ____________________________________________ 

7. ______________________________________________ ____________________________________________ 

8. ______________________________________________ ____________________________________________ 

9. ______________________________________________ ____________________________________________ 

10. ______________________________________________ ____________________________________________ 

 (Provide attachment for additional material/manufacturers.) 

 

NOTE:  The bidder shall submit the above list of materials with the bid. 

 

 

 

TIME LIMIT FOR EXECUTION OF CONTRACT DOCUMENTS 

 

In the event that a bidder's proposal is accepted by the Owner and such bidder should fail to execute the contract within ten (10) 

consecutive days from the date of notification of the awarding of the contract, the Owner, at his option, may determine that the 

awardee has abandoned the contract.  The bidder's proposal shall then become null and void, and the bid bond or certified 

check which accompanied it shall be forfeited to and become the property of the Owner as liquidated damages for failure to 

execute the contract. 

 

 

 

 

 

 

The bidder hereby agrees that failure to submit herein above all required information and/or prices can cause disqualification of 

this proposal. 

 

 

 

Submitted by: 

 

NAME OF CONTRACTOR: _____________________________________________________________________________ 

 

AUTHORIZED REPRESENTATIVE: ______________________________________________________________________ 

                                                                          Signature 

 

NAME (typed): _______________________________________________________________________________________ 

 

TITLE: _____________________________________________________________________________________________ 

 

NOTICE:  A bid bond or certified check or cash must accompany this proposal. 

 

 

This form shall not be modified.  Attach supplemental form of proposal information pages for project specific requirements as 

needed. 
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KENTUCKY DEPARTMENT OF EDUCATION MATERIAL SUPPLIER AUTHORIZATION 

DIVISION OF FACILITIES MANAGEMENT 702 KAR 4:160 

 MAY 1993  
 

DATE: _______________________ 

 

(Name of Owner) 

 

 

RE: 

 

Gentlemen: 

 

In the bid submitted by ___________________________________ for Bid Division No. _________ of the 

_______________________________________ Project, the undersigned is listed as the supplier for certain materials 

designated therein, at a cost of $_________________________. 

 

Base Bid: $__________________________ 

Alternate #______ $__________________________ 

Alternate #______ $__________________________ 

Alternate #______ $__________________________ 

 

 

This is to acknowledge and authorize that: 

 

1. ___________________________________ was authorized to make the representation to the Owner that the undersigned 

will provide the materials designated in said bid, for the price stated therein; and 

 

2. If ___________________________________ is awarded a contract for Bid Division No. ________ of such Project, the 

undersigned will enter into a Purchase Order with the Owner, on the standard Purchase Order included in the Information 

to Bidders, to supply such materials for the price stated, and will guarantee and warrant performance to provide that such 

materials fully comply with the contract documents relating thereto; and 

 

3. This commitment, acknowledgement, and authorization cannot be revoked during the time allowed by you to accept the bid 

of _________________________________ or during any extended time for acceptance agreed to by 

________________________________.   

 

Sincerely, 

 

Name:_____________________________________________________ 

Address:___________________________________________________ 

Telephone Number:__________________________________________ 

 

 

______________________________________________    _____________________________________________ 

Signature                                                                    Title 

 

 

State of ____________________________________  County of ________________________________________ 

                      

Subscribed and sworn to before me this ____________________________ day of _______________________ 19______  

   

______________________________________________  My Commission Expires _________________________________ 

 

Reviewed for basic compliance with Contract Documents: 

 

BY:(Construction Manager)_________________________________________________________ 

BY: (Architect or Engineer)_________________________________________________________ 
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KENTUCKY DEPARTMENT OF EDUCATION CERTIFICATE OF PRODUCT COMPLIANCE 

DIVISION OF FACILITIES MANAGEMENT FOR PROPOSED SUBSTITUTED PROJECTS 

 702 KAR 4:160 

 MAY 1993  
 

 

 

TO: ___________________________________________________________ 

 

 ___________________________________________________________ 

 

 ___________________________________________________________ 

 

 

 

 

I, _____________________________________________________________,  being a duly authorized representative of 

                                          (name) 

 

 

 _____________________________________________________________________________ the manufacturer, and/or 

                                         (company name) 

 

 

 distributor and/or sales representative of _________________________________________________________________, 

                                                                                     (product name) 

 

 

do hereby certify that the above named product complies in strict accordance with the Contract Documents for the  

 

 

construction of  ____________________________________________________________________ located in  

                                                                   (project name) 

 

 

________________________________________________________________________, and that the product is 

compatible 

                                        (project address) 

 

 and fit for the intended use and incorporation into this project. 

 

Further, I understand that the Architect and Owner may rely on this certification. 

 

 

 

 ______________________________________________________ 

           (Signed) 

 

 

 _____________________________________________________ 

              (Date) 

 

 

Attached is supporting information. 
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KENTUCKY DEPARTMENT OF EDUCATION PURCHASE ORDER 
DIVISION OF FACILITIES MANAGEMENT 702 KAR 4:160 

 May 1993 

   

 

BOARD OF EDUCATION:      

 

THIS PURCHASE ORDER NUMBER MUST APPEAR ON ALL 

PACKAGES, INVOICES AND SHIPPING PAPERS 

        P. O. NUMBER:        

 

KENTUCKY SALES TAX 

EXEMPTION NUMBER:       

 

BID DIVISION NUMBER:       

 

DATE OF ORDER:        CATEGORY:        

 

VENDOR NAME:        SCHOOL:         

 

VENDOR ADDRESS:       PURCHASER:        

 

        AUTHORIZED SIGNATURE: 

 

SHIP TO:         

 

        
(Approved by Central Office) 

ATTENTION OF:        

 

        
(Approved by Vendor) 

ADDRESS:         DATE:         
 

        ALLOCATION CHARGED:      

  

                

 

 

QUANTITY CAT. NUMBER DESCRIPTION UNIT PRICE TOTAL 

  Furnish the necessary materials to complete   

  the following bid division (s) in its entirety.   

  All materials shall be in accordance with the    

  requirements of the Contract Documents   

  prepared by:   

     

     

  Bid Division (s): L. S.  

     

     

     

     

  SPECIMEN COPY ONLY   

     

     

     

  C. M. must be notified 48 hours in advance of    

  delivery to jobsite.   
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Kentucky Department of Education Version of 

 Document A101™ – 2007 
 

Standard Form of Agreement Between Owner and 
Contractor where the basis of payment is a Stipulated Sum 

 
 
 
 
 
 

 
 
 
 

This version of AIA Document A101™–2007 is modified by the Kentucky Department 
of Education. Publication of this version of AIA Document A101–2007 does not imply 
the American Institute of Architects’ endorsement of any modification by the Kentucky 
Department of Education. A comparative version of AIA Document A101–2007 
showing additions and deletions by the Kentucky Department of Education is available 
for review on the Kentucky Department of Education Web site. 
 
Cite this document as “AIA Document A101™–2007, Standard Form of Agreement 
Between Owner and Contractor where the basis of payment is a Stipulated Sum — 
KDE Version,” or “AIA Document A101™–2007 — KDE Version.” 
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Kentucky Department of Education Version of 

 Document A101™ – 2007 
 

Standard Form of Agreement Between Owner and Contractor where the basis of 
payment is a Stipulated Sum  
   
AGREEMENT made as of the                        day of  
 in the year  
(In words, indicate day, month and year.)  
 
 
BETWEEN the Owner:  
(Name, legal status, address and other information) 
 
 
 
 
 
and the Contractor:  
(Name, legal status, address and other information)  
 
 
 
 
 
for the following Project:  
(Name, location and detailed description)  
 
 
 
 
 
 
 
 
 
The Architect:  
(Name, legal status, address and other information)  
 
 
 
 
 
 
   
The Owner and Contractor agree as follows. 

 
 

This version of AIA Document 

A101–2007 is modified by the 

Kentucky Department of Education. 

Publication of this version of AIA 

Document A101 does not imply the 

American Institute of Architects’ 

endorsement of any modification by 

the Kentucky Department of 

Education. A comparative version of 

AIA Document A101–2007 showing 

additions and deletions by the 

Kentucky Department of Education 

is available for review on the 

Kentucky Department of Education 

Web site. 

 

This document has important legal 

consequences. Consultation with an 

attorney is encouraged with respect 

to its completion or modification. 
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TABLE OF ARTICLES  

1 THE CONTRACT DOCUMENTS     

2 THE WORK OF THIS CONTRACT     

3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION 

4 CONTRACT SUM  

5 PAYMENTS 

6 DISPUTE RESOLUTION  

7 TERMINATION OR SUSPENSION  

8 MISCELLANEOUS PROVISIONS  

9 ENUMERATION OF CONTRACT DOCUMENTS  

10 INSURANCE AND BONDS  

ARTICLE 1 THE CONTRACT DOCUMENTS  
The Contract Documents consist of this Agreement, Conditions of the Contract (General, Supplementary and 
other Conditions), Owner direct Purchase Orders, Drawings, Specifications, Addenda issued prior to execution of 
this Agreement, other documents listed in this Agreement and Modifications issued after execution of this 
Agreement, all of which form the Contract, and are as fully a part of the Contract as if attached to this 
Agreement or repeated herein. The Contract represents the entire and integrated agreement between the 
parties hereto and supersedes prior negotiations, representations or agreements, either written or oral. An 
enumeration of the Contract Documents, other than a modification, appears in Article 9.  
   
ARTICLE 2 THE WORK OF THIS CONTRACT  
The Contractor shall fully execute the Work described in the Contract Documents, except as specifically 
indicated in the Contract Documents to be the responsibility of others.  
   
ARTICLE 3 DATE OF COMMENCEMENT AND SUBSTANTIAL COMPLETION  
§ 3.1 The date of commencement of the Work shall be the date of this Agreement unless a different date is 
stated below or provision is made for the date to be fixed in a notice to proceed issued by the Owner.  
(Insert the date of commencement if it differs from the date of this Agreement or, if applicable, state that the date will be  
fixed in a notice to proceed.)  

   
   
  
If, prior to the commencement of the Work, the Owner requires time to file mortgages and other security 
interests, the Owner’s time requirement shall be as follows:  
 
 
 
§ 3.2 The Contract Time shall be measured from the date of commencement.  
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§ 3.3 The Contractor shall achieve Substantial Completion of the entire Work not later than  
(       ) days from the date of commencement, or as follows:  

 (Insert number of calendar days. Alternatively, a calendar date may be used when coordinated with the date of 
commencement. If appropriate, insert requirements for earlier Substantial Completion of certain portions of the Work.  
Either list requirements for earlier Substantial Completion here or refer to an exhibit attached to this Agreement.)  
 

Portion of Work Substantial Completion Date 
   
 
 
 
 
 
 
, subject to adjustments of this Contract Time as provided in the Contract Documents.  
   
Liquidated Damages: As actual damages for delay in completion of Work are impossible to determine, the 
Contractor and his Surety shall be liable for and shall pay to the Owner the sum of  
   
($              ), not as a penalty, but as fixed, agreed and liquidated damages for each calendar day of delay until the 
contract Work is substantially completed as defined in the General Conditions of the Contract for Construction. 
 The Owner shall have the right to deduct liquidated damages from money in hand otherwise due, or to 
become due, to the Contractor, or to sue and recover compensation for damages for failure to substantially 
complete the Work within the time stipulated herein. Said liquidated damages shall cease to accrue from the 
date of Substantial Completion.  
   
ARTICLE 4 CONTRACT SUM  
§ 4.1 The Owner shall pay the Contractor the Contract Sum in current funds for the Contractor’s  performance of 
the Contract. The Contract Sum shall be  
   
($                   ), subject to additions and deductions as provided in the Contract Documents.  
   
(List the base bid amount, sum of accepted alternates, total construction cost (the sum of base bid amount plus sum of 
accepted alternates), sum of Owner’s direct Purchase Orders. The Contract Sum shall equal the sum of Total Construction  
Cost, less Owner direct Purchase Orders. Either list this information here or refer to an exhibit attached to this Agreement.)   

 
 Amount  

 
Base Bid $ 
Sum of Accepted Alternates $ 
Total Construction Cost (the sum of base bid amount plus sum of 
accepted alternates)  $ 
Sum of Owner’s direct Purchase Orders $ 
Contract Sum (total construction cost less Owner direct Purchase Orders) $ 
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§ 4.2 The Contract Sum is based upon the following alternates, if any, which are described in the Contract 
Documents and are hereby accepted by the Owner:  
(State the numbers or other identification of accepted alternates. If the bidding or proposal documents permit the Owner to 
accept other alternates subsequent to the execution of this Agreement, attach a schedule of such other alternates showing 
the amount for each and the date when that amount expires. Either list alternates here or refer to an exhibit attached to this 
Agreement.)  

 

Number  Item Description Amount 

   

   

   

   

   

   

   

   

 Total of Alternates  

   
§ 4.3 Unit prices, if any:  
(Identify and state the unit price; state quantity limitations, if any, to which the unit price will be applicable. Either list unit 
prices here or refer to an exhibit attached to this Agreement.)  

   
Item Units and Limitations Price per Unit ($0.00) 

 
 
 
   
 
   
    
 
    
§ 4.4 Allowances included in the Contract Sum, if any:  
(Identify allowance and state exclusions, if any, from the allowance price. Either list allowances here or refer to 
an exhibit attached to this Agreement.)  
   

Item Price 
   
   
    
    
   
     



 
AIA Document A101–2007. Copyright © 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1967, 1974, 1977, 1987, 1991, 1997 and 2007 
by The American Institute of Architects. All rights reserved. Kentucky Department of Education Version of AIA Document A101–2007. 
Copyright © 2014 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. 
Copyright Law and International Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may 
result in severe civil and criminal penalties, and will be prosecuted to the maximum extent possible under the law. This document 
was created on                          under license number                  , and is not for resale. This document is licensed by The American Institute of 
Architects for one-time use only, and may not be reproduced prior to its completion. 

Page 36 
 

ARTICLE 5 PAYMENTS  
§ 5.1 PROGRESS PAYMENTS  
§ 5.1.1 Based upon Applications for Payment submitted to the Architect by the Contractor and Certificates for 
Payment issued by the Architect, the Owner shall make progress payments on account of the Contract Sum to 
the Contractor as provided below and elsewhere in the Contract Documents.  
   
§ 5.1.2 The period covered by each Application for Payment shall be one calendar month ending on the last day 
of the month, or as follows:  
  
 
    
§ 5.1.3 Provided that an Application for Payment is received by the Architect not later than the                   day of 
a month, the Owner shall make payment of the certified amount to the Contractor not later than the                 
day of the month. If an Application for Payment is received by the Architect after the application date fixed 
above, payment shall be made by the Owner not later than                                 (                     ) days after the 
Architect receives the Application for Payment.  
   
State law (KRS 371.405) requires the Owner to pay undisputed Applications for Payment within forty-five (45) 
business days following receipt of the invoices. If the Owner fails to pay the Contractor within forty-five (45) 
business days following receipt of an undisputed Application for Payment, state law requires the Owner shall 
pay interest to the Contractor beginning on the forty-sixth business day after receipt of the Application for 
Payment, computed at the rate required by state law.  
  
§ 5.1.4 Each Application for Payment shall be based on the most recent schedule of values submitted by the 
Contractor in accordance with the Contract Documents. The schedule of values shall allocate the entire Contract 
Sum among the various portions of the Work. The schedule of values shall be prepared in such form and 
supported by such data to substantiate its accuracy as the Architect may require. This schedule, unless objected 
to by the Architect, shall be used as a basis for reviewing the Contractor’s Applications for Payment.  
 
§ 5.1.5 Applications for Payment shall show the percentage of completion of each portion of the Work as of the 
end of the period covered by the Application for Payment.  
 
§ 5.1.6 Subject to other provisions of the Contract Documents, the amount of each progress payment shall be 
computed as follows:  

.1 Take that portion of the Contract Sum properly allocable to completed Work as determined by 
multiplying the percentage completion of each portion of the Work by the share of the Contract Sum 
allocated to that portion of the Work in the schedule of values, less retainage of                                
percent (                %). Pending final determination of cost to the Owner of changes in the Work, amounts 
not in dispute shall be included as provided in Section 7.3.9 of AIA Document A201™–2007, General 
Conditions of the Contract for Construction — KDE Version;  

.2 Add that portion of the Contract Sum properly allocable to materials and equipment delivered and 
suitably stored at the site for subsequent incorporation in the completed construction (or, if approved in 
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advance by the Owner, suitably stored off the site at a location agreed upon in writing), less retainage  
of                                                  percent (                  %);  

.3 Subtract the aggregate of previous payments made by the Owner; and  

.4 Subtract amounts, if any, for which the Architect has withheld or nullified a Certificate for Payment as 
provided in Section 9.5 of AIA Document A201–2007 — KDE Version.  

   
§ 5.1.7 The progress payment amount determined in accordance with Section 5.1.6 shall be further modified 
under the following circumstances:  

.1 Add, upon Substantial Completion of the Work, a sum sufficient to increase the total payments to the 
full amount of the Contract Sum, less such amounts as the Architect shall determine for incomplete 
Work, retainage applicable to such work and unsettled claims; and  (Section 9.8.5 of AIA Document 
A201–2007 — KDE Version requires release of applicable retainage upon Substantial Completion of Work 
with consent of surety, if any.)  

.2 Add, if final completion of the Work is thereafter materially delayed through no fault of the Contractor, 
any additional amounts payable in accordance with Section 9.10.3 of AIA Document A201–2007 — KDE 
Version.  

§ 5.1.8 Reduction or limitation of retainage, if any, shall be as follows:  
When Owner direct Purchase Orders are used, retainage that would otherwise be held on materials and 
equipment shall transfer to the Contractor, and the material suppliers will be paid the full amount of their 
invoices. The Owner shall retain ten percent (10%) from each Application for Payment, and an amount equal to 
ten percent (10%) of approved Purchase Order payments, up to fifty percent (50%) completion of the Work, then 
provided the Work is on schedule and satisfactory, and upon written request of the Contractor together with 
consent of surety and the recommendation of the Architect, the Owner shall approve a reduction in Retainage to 
five percent (5%) of the current Contract Sum plus Purchase Orders. No part of the five percent (5%) retainage 
shall be paid until after Substantial Completion of the Work, as defined in the General Conditions of the Contract 
for Construction. After Substantial Completion, if reasons for reduction in retainage are certified in writing by the 
Architect, a reduction to a lump sum amount less than the five percent (5%) retainage may be approved by the 
Owner when deemed reasonable. The minimum lump s um retainage shall be twice the estimated cost to correct 
deficient or incomplete work.  
 
 
 
 
 
 
 
 
 
 
 
§ 5.1.9 Except with the Owner’s prior approval, the Contractor shall not make advance payments to suppliers for 
materials or equipment which have not been delivered and stored at the site.  
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§ 5.2 FINAL PAYMENT  
§ 5.2.1 Final payment, constituting the entire unpaid balance of the Contract Sum, shall be made by the Owner 
to the Contractor when  

.1 the Contractor has fully performed the Contract except for the Contractor’s responsibility to correct 
Work as provided in Section 12.2.2 of AIA Document A201–2007 — KDE Version, and to satisfy other 
requirements, if any, which extend beyond final payment;  

.2 a final Certificate for Payment has been issued by the Architect; and  

.3 the Contractor provides the Owner with affidavits that all payrolls, bills for materials, supplies and 
equipment, and other indebtedness connected with the Work have been paid or otherwise satisfied, 
and with Consent of Surety for final payment.  

 
ARTICLE 6 DISPUTE RESOLUTION  
§ 6.1 INITIAL DECISION MAKER  
The Architect will serve as Initial Decision Maker pursuant to Section 15.2 of AIA Document A201–2007 — KDE  
Version, unless the parties appoint below another individual, not a party to this Agreement, to serve as Initial 
Decision Maker.  
(If the parties mutually agree, insert the name, address and other contact information of the Initial Decision Maker, if other 
than the Architect.)  

   
 
 
 
 
 
 
 
 
     
§ 6.2 BINDING DISPUTE RESOLUTION  
For any Claim subject to, but not resolved by, mediation pursuant to Section 15.3 of AIA Document A201–2007 
KDE Version, the method of binding dispute resolution shall be as follows:  
(Check the appropriate box. If the Owner and Contractor do not select a method of binding dispute resolution below, or do 
not subsequently agree in writing to a binding dispute resolution method other than litigation, Claims will be resolved by 
litigation in a court of competent jurisdiction.)  

   

 Arbitration pursuant to Section 15.4 of AIA Document A201–2007 — KDE Version  
   

 Litigation in a court of competent jurisdiction where the Project is located  
 

 Other: (Specify)  
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ARTICLE 7 TERMINATION OR SUSPENSION  
§ 7.1 The Contract may be terminated by the Owner or the Contractor as provided in Article 14 of AIA Document 
A201–2007 — KDE Version.  
 
§ 7.2 The Work may be suspended by the Owner as provided in Article 14 of AIA Document A201–2007 — KDE  
 Version.  
 
ARTICLE 8 MISCELLANEOUS PROVISIONS  
§ 8.1 Where reference is made in this Agreement to a provision of AIA Document A201–2007 — KDE Version or 
another Contract Document, the reference refers to that provision as amended or supplemented by other 
provisions of the Contract Documents.  
   
§ 8.2 Payments due and unpaid under the Contract shall bear interest from the date payment is due at such rate 
required by state law, or in the absence of law, at the legal rate prevailing at the time and place where the 
Project is located.  
(Insert rate of interest agreed upon, if any.)  
   
  
 
  
§ 8.3 The Owner’s representative:  
(Name, address and other information)  
   
   
   
   
   
   
   
   
   
§ 8.4 The Contractor’s representative:  
(Name, address and other information)  
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§ 8.5 Neither the Owner’s nor the Contractor’s representative shall be changed without ten days written notice 
to the other party.  
 
§ 8.6 Other provisions:  
 
 
 
  
     
   
ARTICLE 9 ENUMERATION OF CONTRACT DOCUMENTS  
§ 9.1 The Contract Documents, except for Modifications issued after execution of this Agreement, are 
enumerated in the sections below.  
 
§ 9.1.1 The Agreement is this executed AIA Document A101–2007, Standard Form of Agreement Between 
Owner and Contractor — KDE Version.  
 
§ 9.1.2 The General Conditions are AIA Document A201–2007, General Conditions of the Contract for 
Construction — KDE Version.  
 
§ 9.1.3 The Supplementary and other Conditions of the Contract:  
(Either list Supplementary and other Conditions of the Contract here or refer to an exhibit attached to this Agreement.)   

 
Document Title  Date Pages 

 
   
    
   
   
   
   
   
§ 9.1.4 The Specifications:  
(Either list the Specifications here or refer to an exhibit attached to this Agreement.)  

   
Section Title  Date Pages 
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§ 9.1.5 The Drawings:  
(Either list the Drawings here or refer to an exhibit attached to this Agreement.)  

   
Number Title  Date 

 
   
   
 
 
 
   
   
 
 
    
   
 
 § 9.1.6 The Addenda, if any:  
 (Either list the Addenda here or refer to an exhibit attached to this Agreement.)  

     
Number Date Pages 

 
   
   
  
 
 
  
  
 
 
   
   
   
   
Portions of Addenda relating to bidding requirements are not part of the Contract Documents unless the bidding 
requirements are also enumerated in this Article 9.  
 
§ 9.1.7 Additional documents, if any, forming part of the Contract Documents:  

.1 AIA Document E201™–2007, Digital Data Protocol Exhibit, if completed by the parties, or the following  
 
 
 

.2 Other documents, if any, listed below:  
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(List here any additional documents that are intended to form part of the Contract Documents. AIA Document 
A201–2007 — KDE Version provides that bidding requirements such as advertisement or invitation to bid, 
Instructions to Bidders, sample forms and the Contractor’s bid are not part of the Contract Documents unless 
enumerated in this Agreement. They should be listed here only if intended to be part of the Contract Documents.)  

   
A. AIA Document A701–1997, Instructions to Bidders — KDE Version  
B. Contractor’s Form of Proposal  
C. KDE Purchase Order Summary Form  

   
   
 
 
 
 
 
 
   
  
 

ARTICLE 10 INSURANCE AND BONDS  
The Contractor shall purchase and maintain insurance and provide bonds as set forth in Article 11 of AIA 
Document A201–2007 – KDE Version.  
(State bonding requirements, if any, and limits of liability for insurance required in Article 11 of AIA Document A201–2007 – 
KDE Version. Either list insurance and bond information here or refer to an exhibit attached to this Agreement.)  

    
 Type of Insurance or Bond Limit of Liability or Bond Amount ($0.00) 

 
   
   
   
 
 
 
This Agreement entered into as of the day and year first written above.    
   
   
     

OWNER (Signature)  CONTRACTOR (Signature) 
 
 
 

  

(Printed name and title)  (Printed name and title) 
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Kentucky Department of Education Version of 

   Document A201™ – 2007  
 General Conditions of the Contract for Construction  
   
for the following PROJECT:  
 (Name and location or address)  
 
 
 
 
THE OWNER:  
(Name, legal status, and address) 
 
 
 
 
THE ARCHITECT:  
(Name, legal status, and address)  
   
 
 
TABLE OF ARTICLES  

1 GENERAL PROVISIONS  

2 OWNER  

3 CONTRACTOR  

4 ARCHITECT  

5 SUBCONTRACTORS  

6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS  

7 CHANGES IN THE WORK  

8 TIME  

9 PAYMENTS AND COMPLETION  

10 PROTECTION OF PERSONS AND PROPERTY  

11 INSURANCE AND BONDS   

12 UNCOVERING AND CORRECTION OF WORK  

13 MISCELLANEOUS PROVISIONS  

14 TERMINATION OR SUSPENSION OF THE CONTRACT  

15 CLAIMS AND DISPUTES 

 
This version of AIA Document 
A101™–2007 is modified by the 
Kentucky Department of 
Education. Publication of this 
version of AIA Document A101–
2007 does not imply the American 
Institute of Architects’ 
endorsement of any  modification 
by the Kentucky Department of 
Education. A comparative version 
of AIA Document A101–2007 
showing additions and deletions by 
the Kentucky Department of 
Education is available for review on 
the Kentucky Department of 
Education Web site. 
 
This document has important legal 
consequences. Consultation with 
an attorney is encouraged with 
respect to its completion or 
modification. 
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(Topics and numbers in bold are section headings.) 
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Accident Prevention 

10 
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Addenda 
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3.1.3, 4.2, 9.4, 9.5 

Advertisement or Invitation to Bid 

1.1.1 

Aesthetic Effect 

4.2.13 

Allowances 

3.8, 7.3.8 

All-risk Insurance 

11.3.1, 11.3.1.1 

Applications for Payment 

4.2.5, 7.3.9, 9.2, 9.3, 9.4, 9.5.1, 9.6.3, 9.7, 9.10, 

11.1.3 

Approvals 

2.1.1, 2.2.2, 2.4, 3.1.3, 3.10.2, 3.12.8, 3.12.9, 3.12.10, 
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Arbitration 

8.3.1, 11.3.10, 13.1.1, 15.3.2, 15.4 
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4 

Architect, Definition of 

4.1.1 

Architect, Extent of Authority 

2.4.1, 3.12.7, 4.1, 4.2, 5.2, 6.3, 7.1.2, 7.3.7, 7.4, 9.2, 
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Architect’s Copyright 
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Architect’s Inspections 
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Architect’s Instructions 
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Architect’s Interpretations 
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Architect’s Relationship with Subcontractors 
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Architect’s Representations 

9.4.2, 9.5.1, 9.10.1 

Architect’s Site Visits 

3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.5 

Asbestos 

10.3.1 

Attorneys’ Fees 

3.18.1, 9.10.2, 10.3.3 

Award of Separate Contracts 

6.1.1, 6.1.2 

Award of Subcontracts and Other Contracts for 

Portions of the Work 

5.2 

Basic Definitions 

1.1 

Bidding Requirements 

1.1.1, 5.2.1, 11.4.1 

Binding Dispute Resolution 
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Boiler and Machinery Insurance 

11.3.2 

Bonds, Lien 
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Building Permit 
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2.2.1, 3.11, 4.2.8, 7, 7.2.1, 7.3.1, 7.4, 8.3.1, 9.3.1.1, 

11.3.9 

Claims, Definition of 

15.1.1 

CLAIMS AND DISPUTES 

3.2.4, 6.1.1, 6.3, 7.3.9, 9.3.3, 9.10.4, 10.3.3, 15, 15.4 

Claims and Timely Assertion of Claims 

15.4.1 

Claims for Additional Cost 

3.2.4, 3.7.4, 6.1.1, 7.3.9, 10.3.2, 15.1.4 

Claims for Additional Time 

3.2.4, 3.7.46.1.1, 8.3.2, 10.3.2, 15.1.5 

Concealed or Unknown Conditions, Claims for 

3.7.4 

Claims for Damages 

3.2.4, 3.18, 6.1.1, 8.3.3, 9.5.1, 9.6.7, 10.3.3, 11.1.1, 

11.3.5, 11.3.7, 14.1.3, 14.2.4, 15.1.6 

Claims Subject to Arbitration 

15.3.1, 15.4.1 

Cleaning Up 

3.15, 6.3 

Commencement of the Work, Conditions Relating to 

2.2.1, 3.2.2, 3.4.1, 3.7.1, 3.10.1, 3.12.6, 5.2.1, 5.2.3, 

6.2.2, 8.1.2, 8.2.2, 8.3.1, 11.1, 11.3.1, 11.3.6, 11.4.1, 

15.1.4 

Commencement of the Work, Definition of 

8.1.2 

Communications Facilitating Contract 

Administration 

3.9.1, 4.2.4 

Completion, Conditions Relating to 

3.4.1, 3.11, 3.15, 4.2.2, 4.2.9, 8.2, 9.4.2, 9.8, 9.9.1, 

9.10, 12.2, 13.7, 14.1.2 

COMPLETION, PAYMENTS AND 

9 

 

Completion, Substantial 

4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 9.10.3, 

12.2, 13.7 

Compliance with Laws 

1.6.1, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 4.1.1, 9.6.4, 

10.2.2, 11.1, 11.3, 13.1, 13.4, 13.5.1, 13.5.2, 13.6, 

14.1.1, 14.2.1.3, 15.2.8, 15.4.2, 15.4.3 

Concealed or Unknown Conditions 

3.7.4, 4.2.8, 8.3.1, 10.3 

Conditions of the Contract 

1.1.1, 6.1.1, 6.1.4 

Consent, Written 

3.4.2, 3.7.4, 3.12.8, 3.14.2, 4.1.2, 9.3.2, 9.8.5, 9.9.1, 

9.10.2, 9.10.3, 11.3.1, 13.2, 13.4.2, 15.4.4.2 

Consolidation or Joinder 

15.4.4 

CONSTRUCTION BY OWNER OR BY 

SEPARATE CONTRACTORS 

1.1.4, 6 

Construction Change Directive, Definition of 

7.3.1 

Construction Change Directives 

1.1.1, 3.4.2, 3.12.8, 4.2.8, 7.1.1, 7.1.2, 7.1.3, 7.3, 

9.3.1.1 

Construction Schedules, Contractor’s 

3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.5.2 

Contingent Assignment of Subcontracts 

5.4, 14.2.2.2 

Continuing Contract Performance 

15.1.3 

Contract, Definition of 

1.1.2 

CONTRACT, TERMINATION OR 

SUSPENSION OF THE 

5.4.1.1, 11.3.9, 14 

Contract Administration 

3.1.3, 4, 9.4, 9.5 

Contract Award and Execution, Conditions Relating to 

3.7.1, 3.10, 5.2, 6.1, 11.1.3, 11.3.6, 11.4.1 

Contract Documents, Copies Furnished and Use of 

1.5.2, 2.2.5, 5.3 

Contract Documents, Definition of 

1.1.1 

Contract Sum 

3.7.4, 3.8, 5.2.3, 7.2, 7.3, 7.4, 9.1, 9.4.2, 9.5.1.4, 

9.6.7, 9.7, 10.3.2, 11.3.1, 14.2.4, 14.3.2, 15.1.4, 

15.2.5 

Contract Sum, Definition of 

9.1 

Contract Time 

3.7.4, 3.7.5, 3.10.2, 5.2.3, 7.2.1.3, 7.3.1, 7.3.5, 7.4, 

8.1.1, 8.2.1, 8.3.1, 9.5.1, 9.7, 10.3.2, 12.1.1, 14.3.2, 

15.1.5.1, 15.2.5 

Contract Time, Definition of 

8.1.1
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CONTRACTOR 

3 

Contractor, Definition of 

3.1, 6.1.2 

Contractor’s Construction Schedules 

3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.5.2 

Contractor’s Employees 

3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 10.2, 10.3, 

11.1.1, 11.3.7, 14.1, 14.2.1.1 

Contractor’s Liability Insurance 

11.1 

Contractor’s Relationship with Separate Contractors 

and Owner’s Forces 

3.12.5, 3.14.2, 4.2.4, 6, 11.3.7, 12.1.2, 12.2.4 

Contractor’s Relationship with Subcontractors 

1.2.2, 3.3.2, 3.18.1, 3.18.2, 5, 9.6.2, 9.6.7, 9.10.2, 

11.3.1.2, 11.3.7, 11.3.8 

Contractor’s Relationship with the Architect 

1.1.2, 1.5, 3.1.3, 3.2.2, 3.2.3, 3.2.4, 3.3.1, 3.4.2, 3.5, 

3.7.4, 3.10, 3.11, 3.12, 3.16, 3.18, 4.1.3, 4.2, 5.2, 

6.2.2, 7, 8.3.1, 9.2, 9.3, 9.4, 9.5, 9.7, 9.8, 9.9, 10.2.6, 

10.3, 11.3.7, 12, 13.5, 15.1.2, 15.2.1 

Contractor’s Representations 

3.2.1, 3.2.2, 3.5, 3.12.6, 6.2.2, 8.2.1, 9.3.3, 9.8.2 

Contractor’s Responsibility for Those Performing the 

Work 

3.3.2, 3.18, 5.3.1, 6.1.3, 6.2, 9.5.1, 10.2.8 

Contractor’s Review of Contract Documents 

3.2 

Contractor’s Right to Stop the Work 

9.7 

Contractor’s Right to Terminate the Contract 

14.1, 15.1.6 

Contractor’s Submittals 

3.10, 3.11, 3.12.4, 4.2.7, 5.2.1, 5.2.3, 9.2, 9.3, 9.8.2, 

9.8.3, 9.9.1, 9.10.2, 9.10.3, 11.1.3, 11.4.2 

Contractor’s Superintendent 

3.9, 10.2.6 

Contractor’s Supervision and Construction Procedures 

1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 

7.1.3, 7.3.5, 7.3.7, 8.2, 10, 12, 14, 15.1.3 

Contractual Liability Insurance 

11.1.1.8, 11.2 

Coordination and Correlation 

1.2, 3.2.1, 3.3.1, 3.10, 3.12.6, 6.1.3, 6.2.1 

Copies Furnished of Drawings and Specifications 

1.5, 2.2.5, 3.11 

Copyrights 

1.5, 3.17 

Correction of Work 

2.3, 2.4, 3.7.3, 9.4.2, 9.8.2, 9.8.3, 9.9.1, 12.1.2, 12.2 

Correlation and Intent of the Contract Documents 

1.2 

Cost, Definition of 

7.3.7 

Costs 

2.4.1, 3.2.4, 3.7.3, 3.8.2, 3.15.2, 5.4.2, 6.1.1, 6.2.3, 

7.3.3.3, 7.3.7, 7.3.8, 7.3.9, 9.10.2, 10.3.2, 10.3.6, 

11.3, 12.1.2, 12.2.1, 12.2.4, 13.5, 14 

Cutting and Patching 

3.14, 6.2.5 

Damage to Construction of Owner or Separate 

Contractors 

3.14.2, 6.2.4, 10.2.1.2, 10.2.5, 10.4, 11.1.1, 11.3, 

12.2.4 

Damage to the Work 

3.14.2, 9.9.1, 10.2.1.2, 10.2.5, 10.4.1, 11.3.1, 12.2.4 

Damages, Claims for 

3.2.4, 3.18, 6.1.1, 8.3.3, 9.5.1, 9.6.7, 10.3.3, 11.1.1, 

11.3.5, 11.3.7, 14.1.3, 14.2.4, 15.1.6 

Damages for Delay 

6.1.1, 8.3.3, 9.5.1.6, 9.7, 10.3.2 

Date of Commencement of the Work, Definition of 

8.1.2 

Date of Substantial Completion, Definition of 

8.1.3 

Day, Definition of 

8.1.4 

Decisions of the Architect 

3.7.4, 4.2.6, 4.2.7, 4.2.11, 4.2.12, 4.2.13, 15.2, 6.3, 

7.3.7, 7.3.9, 8.1.3, 8.3.1, 9.2, 9.4, 9.5.1, 9.8.4, 9.9.1, 

13.5.2, 14.2.2, 14.2.4, 15.1, 15.2 

Decisions to Withhold Certification 

9.4.1, 9.5, 9.7, 14.1.1.3 

Defective or Nonconforming Work, Acceptance, 

Rejection and Correction of 

2.3.1, 2.4.1, 3.5, 4.2.6, 6.2.5, 9.5.1, 9.5.2, 9.6.6, 9.8.2, 

9.9.3, 9.10.4, 12.2.1 

Definitions 

1.1, 2.1.1, 3.1.1, 3.5, 3.12.1, 3.12.2, 3.12.3, 4.1.1, 

15.1.1, 5.1, 6.1.2, 7.2.1, 7.3.1, 8.1, 9.1, 9.8.1 

Delays and Extensions of Time 

3.2, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7, 

10.3.2, 10.4.1, 14.3.2, 15.1.5, 15.2.5 

Disputes 

6.3, 7.3.9, 15.1, 15.2 

Documents and Samples at the Site 

3.11 

Drawings, Definition of 

1.1.5 

Drawings and Specifications, Use and Ownership of 

3.11 

Effective Date of Insurance 

8.2.2, 11.1.2 

Emergencies 

10.4, 14.1.1.2, 15.1.4 

Employees, Contractor’s 

3.3.2, 3.4.3, 3.8.1, 3.9, 3.18.2, 4.2.3, 4.2.6, 10.2, 

10.3.3, 11.1.1, 11.3.7, 14.1, 14.2.1.1 

Equipment, Labor, Materials or 
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1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13.1, 3.15.1, 

4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.7, 9.3.2, 9.3.3, 9.5.1.3, 

9.10.2, 10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2 

Execution and Progress of the Work 

1.1.3, 1.2.1, 1.2.2, 2.2.3, 2.2.5, 3.1, 3.3.1, 3.4.1, 3.7.1, 

3.10.1, 3.12, 3.14, 4.2, 6.2.2, 7.1.3, 7.3.5, 8.2, 9.5.1, 

9.9.1, 10.2, 10.3, 12.2, 14.2, 14.3.1, 15.1.3 

Extensions of Time 

3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3, 7.4, 9.5.1, 9.7, 10.3.2, 

10.4.1, 14.3, 15.1.5, 15.2.5 

Failure of Payment 

9.5.1.3, 9.7, 9.10.2, 13.6, 14.1.1.3, 14.2.1.2 

Faulty Work 

(See Defective or Nonconforming Work) 

Final Completion and Final Payment 

4.2.1, 4.2.9, 9.8.2, 9.10, 11.1.2, 11.1.3, 11.3.1, 11.3.5, 

12.3.1, 14.2.4, 14.4.3 

Financial Arrangements, Owner’s 

2.2.1, 13.2.2, 14.1.1.4 

Fire and Extended Coverage Insurance 

11.3.1.1 

GENERAL PROVISIONS 

1 

Governing Law 

13.1 

Guarantees (See Warranty) 

Hazardous Materials 

10.2.4, 10.3 

Identification of Subcontractors and Suppliers 

5.2.1 

Indemnification 

3.17, 3.18, 9.10.2, 10.3.3, 10.3.5, 10.3.6, 11.3.1.2, 

11.3.7 

Information and Services Required of the Owner 

2.1.2, 2.2, 3.2.2, 3.12.4, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 

9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 11.4, 13.5.1, 

13.5.2, 14.1.1.4, 14.1.4, 15.1.3 

Initial Decision 

15.2 

Initial Decision Maker, Definition of 

1.1.8 

Initial Decision Maker, Decisions 

14.2.2, 14.2.4, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 15.2.5 

Initial Decision Maker, Extent of Authority 

14.2.2, 14.2.4, 15.1.3, 15.2.1, 15.2.2, 15.2.3, 15.2.4, 

15.2.5 

Injury or Damage to Person or Property 

10.2.8, 10.4.1 

Inspections 

3.1.3, 3.3.3, 3.7.1, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 

9.9.2, 9.10.1, 12.2.1, 13.5 

Instructions to Bidders 

1.1.1 

Instructions to the Contractor 

3.2.4, 3.3.1, 3.8.1, 5.2.1, 7, 8.2.2, 12, 13.5.2 

Instruments of Service, Definition of 

1.1.7 

Insurance 

3.18.1, 6.1.1, 7.3.7, 9.3.2, 9.8.4, 9.9.1, 9.10.2, 11 

Insurance, Boiler and Machinery 

11.3.2 

Insurance, Contractor’s Liability 

11.1 

Insurance, Effective Date of 

8.2.2, 11.1.2 

Insurance, Loss of Use 

11.3.3 

Insurance, Owner’s Liability 

11.2 

Insurance, Property 

10.2.5, 11.3 

Insurance, Stored Materials 

9.3.2 

INSURANCE AND BONDS 

11 

Insurance Companies, Consent to Partial Occupancy 

9.9.1, 

Intent of the Contract Documents 

1.2.1, 4.2.7, 4.2.12, 4.2.13, 7.4 

Interest 

13.6 

Interpretation 

1.2.3, 1.4, 4.1.1, 5.1, 6.1.2, 15.1.1 

Interpretations, Written 

4.2.11, 4.2.12, 15.1.4 

Judgment on Final Award 

15.4.2 

Labor and Materials, Equipment 

1.1.3, 1.1.6, 3.4, 3.5, 3.8.2, 3.8.3, 3.12, 3.13, 3.15.1, 

4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.7, 9.3.2, 9.3.3, 9.5.1.3, 

9.10.2, 10.2.1, 10.2.4, 14.2.1.1, 14.2.1.2 

Labor Disputes 

8.3.1 

Laws and Regulations 

1.5, 3.2.3, 3.6, 3.7, 3.12.10, 3.13.1, 4.1.1, 9.6.4, 9.9.1, 

10.2.2, 11.1.1, 11.3, 13.1.1, 13.4, 13.5.1, 13.5.2, 

13.6.1, 14, 15.2.8, 15.4 

Liens 

2.1.2, 9.3.3, 9.10.2, 9.10.4, 15.2.8 

Limitations, Statutes of 

12.2.5, 13.7, 15.4.1.1 

Limitations of Liability 

2.3.1, 3.2.2, 3.5, 3.12.10, 3.17, 3.18.1, 4.2.6, 4.2.7, 

4.2.12, 6.2.2, 9.4.2, 9.6.4, 9.6.7, 10.2.5, 10.3.3, 

11.1.2, 11.2, 11.3.7, 12.2.5, 13.4.2 

Limitations of Time 

2.1.2, 2.2, 2.4, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2.7, 

5.2, 5.3.1, 5.4.1, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 

9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 11.1.3, 11.3.1.5, 

11.3.6, 11.3.10, 12.2, 13.5, 13.7, 14, 15 
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Loss of Use Insurance 

11.3.3 

Material Suppliers 

1.5, 3.12.1, 4.2.4, 4.2.6, 5.2.1, 9.3, 9.4.2, 9.6, 9.10.5 

Materials, Hazardous 

10.2.4, 10.3 

Materials, Labor, Equipment and 

1.1.3, 1.1.6, 1.5.1, 3.4.1, 3.5, 3.8.2, 3.8.3, 3.12, 

3.13.1, 3.15.1, 4.2.6, 4.2.7, 5.2.1, 6.2.1, 7.3.7, 9.3.2, 

9.3.3, 9.5.1.3, 9.10.2, 10.2.1.2, 10.2.4, 14.2.1.1, 

14.2.1.2 

Means, Methods, Techniques, Sequences and 

Procedures of Construction 

3.3.1, 3.12.10, 4.2.2, 4.2.7, 9.4.2 

Mechanic’s Lien 

2.1.2, 15.2.8 

Mediation 

8.3.1, 10.3.5, 10.3.6, 15.2.1, 15.2.5, 15.2.6, 15.3, 

15.4.1 

Minor Changes in the Work 

1.1.1, 3.12.8, 4.2.8, 7.1, 7.4 

MISCELLANEOUS PROVISIONS 

13 

Modifications, Definition of 

1.1.1 

Modifications to the Contract 

1.1.1, 1.1.2, 3.11, 4.1.2, 4.2.1, 5.2.3, 7, 8.3.1, 9.7, 

10.3.2, 11.3.1 

Mutual Responsibility 

6.2 

Nonconforming Work, Acceptance of 

9.6.6, 9.9.3, 12.3 

Nonconforming Work, Rejection and Correction of 

2.3.1, 2.4.1, 3.5, 4.2.6, 6.2.4, 9.5.1, 9.8.2, 9.9.3, 

9.10.4, 12.2.1 

Notice 

2.2.1, 2.3.1, 2.4.1, 3.2.4, 3.3.1, 3.7.2, 3.12.9, 5.2.1, 

9.7, 9.10, 10.2.2, 11.1.3, 12.2.2.1, 13.3, 13.5.1, 

13.5.2, 14.1, 14.2, 15.2.8, 15.4.1 

Notice, Written 

2.3.1, 2.4.1, 3.3.1, 3.9.2, 3.12.9, 3.12.10, 5.2.1, 9.7, 

9.10, 10.2.2, 10.3, 11.1.3, 11.3.6, 12.2.2.1, 13.3, 14, 

15.2.8, 15.4.1 

Notice of Claims 

3.7.4, 10.2.8, 15.1.2, 15.4 

Notice of Testing and Inspections 

13.5.1, 13.5.2 

Observations, Contractor’s 

3.2, 3.7.4 

Occupancy 

2.2.2, 9.6.6, 9.8, 11.3.1.5 

Orders, Written 

1.1.1, 2.3, 3.9.2, 7, 8.2.2, 11.3.9, 12.1, 12.2.2.1, 

13.5.2, 14.3.1 

OWNER 

2 

Owner, Definition of 

2.1.1 

Owner, Information and Services Required of the 

2.1.2, 2.2, 3.2.2, 3.12.10, 6.1.3, 6.1.4, 6.2.5, 9.3.2, 

9.6.1, 9.6.4, 9.9.2, 9.10.3, 10.3.3, 11.2, 11.3, 13.5.1, 

13.5.2, 14.1.1.4, 14.1.4, 15.1.3 

Owner’s Authority 

1.5, 2.1.1, 2.3.1, 2.4.1, 3.4.2, 3.8.1, 3.12.10, 3.14.2, 

4.1.2, 4.1.3, 4.2.4, 4.2.9, 5.2.1, 5.2.4, 5.4.1, 6.1, 6.3, 

7.2.1, 7.3.1, 8.2.2, 8.3.1, 9.3.1, 9.3.2, 9.5.1, 9.6.4, 

9.9.1, 9.10.2, 10.3.2, 11.1.3, 11.3.3, 11.3.10, 12.2.2, 

12.3.1, 13.2.2, 14.3, 14.4, 15.2.7 

Owner’s Financial Capability 

2.2.1, 13.2.2, 14.1.1.4 

Owner’s Liability Insurance 

11.2 

Owner’s Relationship with Subcontractors 

1.1.2, 5.2, 5.3, 5.4, 9.6.4, 9.10.2, 14.2.2 

Owner’s Right to Carry Out the Work 

2.4, 14.2.2 

Owner’s Right to Clean Up 

6.3 

Owner’s Right to Perform Construction and to 

Award Separate Contracts 

6.1 

Owner’s Right to Stop the Work 

2.3 

Owner’s Right to Suspend the Work 

14.3 

Owner’s Right to Terminate the Contract 

14.2 

Ownership and Use of Drawings, Specifications 

and Other Instruments of Service 

1.1.1, 1.1.6, 1.1.7, 1.5, 2.2.5, 3.2.2, 3.11.1, 3.17, 

4.2.12, 5.3.1 

Partial Occupancy or Use 

9.6.6, 9.9, 11.3.1.5 

Patching, Cutting and 

3.14, 6.2.5 

Patents 

3.17 

Payment, Applications for 

4.2.5, 7.3.9, 9.2, 9.3, 9.4, 9.5, 9.6.3, 9.7, 9.8.5, 9.10.1, 

14.2.3, 14.2.4, 14.4.3 

Payment, Certificates for 

4.2.5, 4.2.9, 9.3.3, 9.4, 9.5, 9.6.1, 9.6.6, 9.7, 9.10.1, 

9.10.3, 13.7, 14.1.1.3, 14.2.4 

Payment, Failure of 

9.5.1.3, 9.7, 9.10.2, 13.6, 14.1.1.3, 14.2.1.2 

Payment, Final 

4.2.1, 4.2.9, 9.8.2, 9.10, 11.1.2, 11.1.3, 11.4.1, 12.3.1, 

13.7, 14.2.4, 14.4.3 

Payment Bond, Performance Bond and 

7.3.7.4, 9.6.7, 9.10.3, 11.4 

Payments, Progress 

9.3, 9.6, 9.8.5, 9.10.3, 13.6, 14.2.3, 15.1.3 
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PAYMENTS AND COMPLETION 

9 

Payments to Subcontractors 

5.4.2, 9.5.1.3, 9.6.2, 9.6.3, 9.6.4, 9.6.7, 14.2.1.2 

PCB 

10.3.1 

Performance Bond and Payment Bond 

7.3.7.4, 9.6.7, 9.10.3, 11.4 

Permits, Fees, Notices and Compliance with Laws 

2.2.2, 3.7, 3.13, 7.3.7.4, 10.2.2 

PERSONS AND PROPERTY, PROTECTION OF 

10 

Polychlorinated Biphenyl 

10.3.1 

Product Data, Definition of 

3.12.2 

Product Data and Samples, Shop Drawings 

3.11, 3.12, 4.2.7 

Progress and Completion 

4.2.2, 8.2, 9.8, 9.9.1, 14.1.4, 15.1.3 

Progress Payments 

9.3, 9.6, 9.8.5, 9.10.3, 13.6, 14.2.3, 15.1.3 

Project, Definition of 

1.1.4 

Project Representatives 

4.2.10 

Property Insurance 

10.2.5, 11.3 

PROTECTION OF PERSONS AND PROPERTY 

10 

Regulations and Laws 

1.5, 3.2.3, 3.6, 3.7, 3.12.10, 3.13, 4.1.1, 9.6.4, 9.9.1, 

10.2.2, 11.1, 11.4, 13.1, 13.4, 13.5.1, 13.5.2, 13.6, 14, 

15.2.8, 15.4 

Rejection of Work 

3.5, 4.2.6, 12.2.1 

Releases and Waivers of Liens 

9.10.2 

Representations 

3.2.1, 3.5, 3.12.6, 6.2.2, 8.2.1, 9.3.3, 9.4.2, 9.5.1, 

9.8.2, 9.10.1 

Representatives 

2.1.1, 3.1.1, 3.9, 4.1.1, 4.2.1, 4.2.2, 4.2.10, 5.1.1, 

5.1.2, 13.2.1 

Responsibility for Those Performing the Work 

3.3.2, 3.18, 4.2.3, 5.3.1, 6.1.3, 6.2, 6.3, 9.5.1, 10 

Retainage 

9.3.1, 9.6.2, 9.8.5, 9.9.1, 9.10.2, 9.10.3 

Review of Contract Documents and Field 

Conditions by Contractor 

3.2, 3.12.7, 6.1.3 

Review of Contractor’s Submittals by Owner and 

Architect 

3.10.1, 3.10.2, 3.11, 3.12, 4.2, 5.2, 6.1.3, 9.2, 9.8.2 

Review of Shop Drawings, Product Data and 

Samples by Contractor 

3.12 

Rights and Remedies 

1.1.2, 2.3, 2.4, 3.5, 3.7.4, 3.15.2, 4.2.6, 5.3, 5.4, 6.1, 

6.3, 7.3.1, 8.3, 9.5.1, 9.7, 10.2.5, 10.3, 12.2.2, 12.2.4, 

13.4, 14, 15.4 

Royalties, Patents and Copyrights 

3.17 

Rules and Notices for Arbitration 

15.4.1 

Safety of Persons and Property 

10.2, 10.4 

Safety Precautions and Programs 

3.3.1, 4.2.2, 4.2.7, 5.3.1, 10.1, 10.2, 10.4 

Samples, Definition of 

3.12.3 

Samples, Shop Drawings, Product Data and 

3.11, 3.12, 4.2.7 

Samples at the Site, Documents and 

3.11 

Schedule of Values 

9.2, 9.3.1 

Schedules, Construction 

3.10, 3.12.1, 3.12.2, 6.1.3, 15.1.5.2 

Separate Contracts and Contractors 

1.1.4, 3.12.5, 3.14.2, 4.2.4, 4.2.7, 6, 8.3.1, 12.1.2 

Shop Drawings, Definition of 

3.12.1 

Shop Drawings, Product Data and Samples 

3.11, 3.12, 4.2.7 

Site, Use of 

3.13, 6.1.1, 6.2.1 

Site Inspections 

3.2.2, 3.3.3, 3.7.1, 3.7.4, 4.2, 9.4.2, 9.10.1, 13.5 

Site Visits, Architect’s 

3.7.4, 4.2.2, 4.2.9, 9.4.2, 9.5.1, 9.9.2, 9.10.1, 13.5 

Special Inspections and Testing 

4.2.6, 12.2.1, 13.5 

Specifications, Definition of 

1.1.6 

Specifications 

1.1.1, 1.1.6, 1.2.2, 1.5, 3.11, 3.12.10, 3.17, 4.2.14 

Statute of Limitations 

13.7, 15.4.1.1 

Stopping the Work 

2.3, 9.7, 10.3, 14.1 

Stored Materials 

6.2.1, 9.3.2, 10.2.1.2, 10.2.4 

Subcontractor, Definition of 

5.1.1 

SUBCONTRACTORS 

5 

Subcontractors, Work by 

1.2.2, 3.3.2, 3.12.1, 4.2.3, 5.2.3, 5.3, 5.4, 9.3.1.2, 

9.6.7 
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Subcontractual Relations 

5.3, 5.4, 9.3.1.2, 9.6, 9.10, 10.2.1, 14.1, 14.2.1 

Submittals 

3.10, 3.11, 3.12, 4.2.7, 5.2.1, 5.2.3, 7.3.7, 9.2, 9.3, 

9.8, 9.9.1, 9.10.2, 9.10.3, 11.1.3 

Submittal Schedule 

3.10.2, 3.12.5, 4.2.7 

Subrogation, Waivers of 

6.1.1, 11.3.7 

Substantial Completion 

4.2.9, 8.1.1, 8.1.3, 8.2.3, 9.4.2, 9.8, 9.9.1, 9.10.3, 

12.2, 13.7 

Substantial Completion, Definition of 

9.8.1 

Substitution of Subcontractors 

5.2.3, 5.2.4 

Substitution of Architect 

4.1.3 

Substitutions of Materials 

3.4.2, 3.5, 7.3.8 

Sub-subcontractor, Definition of 

5.1.2 

Subsurface Conditions 

3.7.4 

Successors and Assigns 

13.2 

Superintendent 

3.9, 10.2.6 

Supervision and Construction Procedures 

1.2.2, 3.3, 3.4, 3.12.10, 4.2.2, 4.2.7, 6.1.3, 6.2.4, 

7.1.3, 7.3.7, 8.2, 8.3.1, 9.4.2, 10, 12, 14, 15.1.3 

Surety 

5.4.1.2, 9.8.5, 9.10.2, 9.10.3, 14.2.2, 15.2.7 

Surety, Consent of 

9.10.2, 9.10.3 

Surveys 

2.2.3 

Suspension by the Owner for Convenience 

14.3 

Suspension of the Work 

5.4.2, 14.3 

Suspension or Termination of the Contract 

5.4.1.1, 14 

Taxes 

3.6, 3.8.2.1, 7.3.7.4 

Termination by the Contractor 

14.1, 15.1.6 

Termination by the Owner for Cause 

5.4.1.1, 14.2, 15.1.6 

Termination by the Owner for Convenience 

14.4 

Termination of the Architect 

4.1.3 

Termination of the Contractor 

14.2.2 

TERMINATION OR SUSPENSION OF THE 

CONTRACT 

14 

Tests and Inspections 

3.1.3, 3.3.3, 4.2.2, 4.2.6, 4.2.9, 9.4.2, 9.8.3, 9.9.2, 

9.10.1, 10.3.2, 11.4.1.1, 12.2.1, 13.5 

TIME 

8 

Time, Delays and Extensions of 

3.2.4, 3.7.4, 5.2.3, 7.2.1, 7.3.1, 7.4, 8.3, 9.5.1, 9.7, 

10.3.2, 10.4.1, 14.3.2, 15.1.5, 15.2.5 

Time Limits 

2.1.2, 2.2, 2.4, 3.2.2, 3.10, 3.11, 3.12.5, 3.15.1, 4.2, 

5.2, 5.3, 5.4, 6.2.4, 7.3, 7.4, 8.2, 9.2, 9.3.1, 9.3.3, 

9.4.1, 9.5, 9.6, 9.7, 9.8, 9.9, 9.10, 11.1.3, 12.2, 13.5, 

13.7, 14, 15.1.2, 15.4 

Time Limits on Claims 

3.7.4, 10.2.8, 13.7, 15.1.2 

Title to Work 

9.3.2, 9.3.3 

Transmission of Data in Digital Form 

1.6 

UNCOVERING AND CORRECTION OF WORK 

12 

Uncovering of Work 

12.1 

Unforeseen Conditions, Concealed or Unknown 

3.7.4, 8.3.1, 10.3 

Unit Prices 

7.3.3.2, 7.3.4 

Use of Documents 

1.1.1, 1.5, 2.2.5, 3.12.6, 5.3 

Use of Site 

3.13, 6.1.1, 6.2.1 

Values, Schedule of 

9.2, 9.3.1 

Waiver of Claims by the Architect 

13.4.2 

Waiver of Claims by the Contractor 

9.10.5, 13.4.2, 15.1.6 

Waiver of Claims by the Owner 

9.9.3, 9.10.3, 9.10.4, 12.2.2.1, 13.4.2, 14.2.4, 15.1.6 

Waiver of Consequential Damages 

14.2.4, 15.1.6 

Waiver of Liens 

9.10.2, 9.10.4 

Waivers of Subrogation 

6.1.1, 11.3.7 

Warranty 

3.5, 4.2.9, 9.3.3, 9.8.4, 9.9.1, 9.10.4, 12.2.2, 13.7 

Weather Delays 

15.1.5.2 

Work, Definition of 

1.1.3 
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Written Consent 

1.5.2, 3.4.2, 3.7.4, 3.12.8, 3.14.2, 4.1.2, 9.3.2, 9.8.5, 

9.9.1, 9.10.2, 9.10.3, 11.4.1, 13.2, 13.4.2, 15.4.4.2 

Written Interpretations 

4.2.11, 4.2.12 

Written Notice 

2.3, 2.4, 3.3.1, 3.9, 3.12.9, 3.12.10, 5.2.1, 8.2.2, 9.7, 

9.10, 10.2.2, 10.3, 11.1.3, 12.2.2, 12.2.4, 13.3, 14, 

15.4.1 

Written Orders 

1.1.1, 2.3, 3.9, 7, 8.2.2, 12.1, 12.2, 13.5.2, 14.3.1, 

15.1.2 
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ARTICLE 1 GENERAL PROVISIONS  
§ 1.1 Basic Definitions  
§ 1.1.1 The Contract Documents  
The Contract Documents are enumerated in the Agreement between the Owner and Contractor (hereinafter the 
Agreement) and consist of the Agreement, Conditions of the Contract (General, Supplementary and other Conditions), 
Owner direct Purchase Orders, Drawings, Specifications, Addenda issued prior to execution of the Contract, other 
documents listed in the Agreement and Modifications issued after execution of the Contract. A Modification is (1) a 
written amendment to the Contract signed by both parties, (2) a Change Order, (3) a Construction Change Directive or 
(4) a written order for a minor change in the Work issued by the Architect. Unless specifically enumerated in the 
Agreement, the Contract Documents do not include the advertisement or invitation to bid, Instructions to Bidders, 
sample forms, other information furnished by the Owner in anticipation of receiving bids or proposals, the Contractor’s 
bid or proposal, or portions of Addenda relating to bidding requirements.  
   
§ 1.1.2 The Contract  
The Contract Documents form the Contract for Construction. The Contract represents the entire and integrated 
agreement between the parties hereto and supersedes prior negotiations, representations or agreements, either 
written or oral. The Contract may be amended or modified only by a Modification. The Contract Documents shall not be 
construed to create a contractual relationship of any kind (1) between the Contractor and the Architect or the 
Architect’s consultants, (2) between the Owner and a Subcontractor or a Sub-subcontractor, (3) between the Owner and 
the Architect or the Architect’s consultants or (4) between any persons or entities other than the Owner and the 
Contractor. The Architect shall, however, be entitled to performance and enforcement of obligations under the Contract 
intended to facilitate performance of the Architect’s duties.  
   
§ 1.1.3 The Work  
The term “Work” means the construction and services required by the Contract Documents, whether completed or 
partially completed, and includes all other labor, materials, equipment and services provided or to be provided by the 
Contractor to fulfill the Contractor’s obligations. The Work may constitute the whole or a part of the Project.  
   
§ 1.1.4 The Project  
The Project is the total construction of which the Work performed under the Contract Documents may be the whole or a 
part and which may include construction by the Owner and by separate contractors.  
   
§ 1.1.5 The Drawings  
The Drawings are the graphic and pictorial portions of the Contract Documents showing the design, location and 
dimensions of the Work, generally including plans, elevations, sections, details, schedules and diagrams.  
   
§ 1.1.6 The Specifications  
The Specifications are that portion of the Contract Documents consisting of the written requirements for materials, 
equipment, systems, standards and workmanship for the Work, and performance of related services.  
   
§ 1.1.7 Instruments of Service  
Instruments of Service are representations, in any medium of expression now known or later developed, of the tangible 
and intangible creative work performed by the Architect and the Architect’s consultants under their respective 
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professional services agreements. Instruments of Service may include, without limitation, studies, surveys, models, 
sketches, drawings, specifications, and other similar materials.  
   
§ 1.1.8 Initial Decision Maker  
The Initial Decision Maker is the person identified in the Agreement to render initial decisions on Claims in accordance 
with Section 15.2 and certify termination of the Agreement under Section 14.2.2.  
   
§ 1.2 Correlation and Intent of the Contract Documents  
§ 1.2.1 The intent of the Contract Documents is to include all items necessary for the proper execution and completion 
of the Work by the Contractor. The Contract Documents are complementary, and what is required by one shall be as 
binding as if required by all; performance by the Contractor shall be required only to the extent consistent with the 
Contract Documents and reasonably inferable from them as being necessary to produce the indicated results.  
 
§ 1.2.2 Organization of the Specifications into divisions, sections and articles, and arrangement of Drawings shall not 
control the Contractor in dividing the Work among Subcontractors or in establishing the extent of Work to be performed 
by any trade.  
 
§ 1.2.3 Unless otherwise stated in the Contract Documents, words that have well-known technical or construction 
industry meanings are used in the Contract Documents in accordance with such recognized meanings.  
   
§ 1.3 Capitalization  
Terms capitalized in these General Conditions include those that are (1) specifically defined, (2) the titles of numbered 
articles or (3) the titles of other documents published by the American Institute of Architects.  
   
§ 1.4 Interpretation  
In the interest of brevity the Contract Documents frequently omit modifying words such as “all” and “any” and articles 
such as “the” and “an,” but the fact that a modifier or an article is absent from one statement and appears in another is 
not intended to affect the interpretation of either statement.  
   
§ 1.5 Ownership and Use of Drawings, Specifications and Other Instruments of Service  
§ 1.5.1 The Architect and the Architect’s consultants shall be deemed the authors and owners of their respective 
Instruments of Service, including the Drawings and Specifications, and will retain all common law, statutory and other 
reserved rights, including copyrights. The Contractor, Subcontractors, Sub-subcontractors, and material or equipment 
suppliers shall not own or claim a copyright in the Instruments of Service. Submittal or distribution to meet official 
regulatory requirements or for other purposes in connection with this Project is not to be construed as publication in 
derogation of the Architect’s or Architect’s consultants’ reserved rights.  
 
§ 1.5.2 The Contractor, Subcontractors, Sub-subcontractors and material or equipment suppliers are authorized to use 
and reproduce the Instruments of Service provided to them solely and exclusively for execution of the Work. All copies 
made under this authorization shall bear the copyright notice, if any, shown on the Instruments of Service.  
The Contractor, Subcontractors, Sub-subcontractors, and material or equipment suppliers may not use the Instruments 
of Service on other projects or for additions to this Project outside the scope of the Work without the specific written 
consent of the Owner, Architect and the Architect’s consultants.  
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§ 1.6 Transmission of Data in Digital Form If the parties intend to transmit Instruments of Service or any other 
information or documentation in digital form, they shall endeavor to establish necessary protocols governing such 
transmissions, unless otherwise already provided in the Agreement or the Contract Documents.  
    
ARTICLE 2 OWNER  
§ 2.1 General  
§ 2.1.1 The Owner is the person or entity identified as such in the Agreement and is referred to throughout the Contract 
Documents as if singular in number. The Owner shall designate in writing a representative who shall have express 
authority to bind the Owner with respect to all matters requiring the Owner’s approval or authorization.  
 Except as otherwise provided in Section 4.2.1, the Architect does not have such authority. The term “Owner” means the 
Owner or the Owner’s authorized representative.   
 
§ 2.1.2 The Owner shall furnish to the Contractor within fifteen days after receipt of a written request, information 
necessary and relevant for the Contractor to evaluate, give notice of or enforce mechanic’s lien rights. Such information 
shall include a correct statement of the record legal title to the property on which the Project is located, usually referred 
to as the site, and the Owner’s interest therein.  
   
§ 2.2 Information and Services Required of the Owner  
§ 2.2.1 (Not Used)  
 
§ 2.2.2 Except for permits and fees that are the responsibility of the Contractor under the Contract Documents, including 
those required under Section 3.7.1, the Owner shall secure and pay for necessary approvals, easements, assessments 
and charges required for construction, use or occupancy of permanent structures or for permanent changes in existing 
facilities.  
 
§ 2.2.3 The Owner shall furnish surveys describing physical characteristics, legal limitations and utility locations for the 
site of the Project, and a legal description of the site. The Contractor shall be entitled to rely on the accuracy of 
information furnished by the Owner but shall exercise proper precautions relating to the safe performance of the Work.  
 
§ 2.2.4 The Owner shall furnish information or services required of the Owner by the Contract Documents with 
reasonable promptness. The Owner shall also furnish any other information or services under the Owner’s control and 
relevant to the Contractor’s performance of the Work with reasonable promptness after receiving the Contractor’s 
written request for such information or services.  
 
§ 2.2.5 Unless otherwise provided in the Contract Documents, the Owner shall furnish to the Contractor one copy of the 
Contract Documents for purposes of making reproductions pursuant to Section 1.5.2.  
   
§ 2.3 Owner’s Right to Stop the Work  
 If the Contractor fails to correct Work that is not in accordance with the requirements of the Contract Documents as 
required by Section 12.2 or repeatedly fails to carry out Work in accordance with the Contract Documents, the Owner 
may issue a written order to the Contractor to stop the Work, or any portion thereof, until the cause for such order has 
been eliminated; however, the right of the Owner to stop the Work shall not give rise to a duty on the part of the Owner 
to exercise this right for the benefit of the Contractor or any other person or entity, except to the extent required by 
Section 6.1.3.  
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§ 2.4 Owner’s Right to Carry Out the Work  
If the Contractor defaults or neglects to carry out the Work in accordance with the Contract Documents and fails within 
a ten-day period after receipt of written notice from the Owner to commence and continue correction of such default or 
neglect with diligence and promptness, the Owner may, without prejudice to other remedies the Owner may have, 
correct such deficiencies. In such case an appropriate Change Order shall be issued deducting from payments then or 
thereafter due the Contractor the reasonable cost of correcting such deficiencies, including Owner’s expenses and 
compensation for the Architect’s additional services made necessary by such default, neglect or failure. Such action by 
the Owner and amounts charged to the Contractor are both subject to prior approval of the Architect. If payments then 
or thereafter due the Contractor are not sufficient to cover such amounts, the Contractor shall pay the difference to the 
Owner.  
   
ARTICLE 3 CONTRACTOR  
§ 3.1 General  
§ 3.1.1 The Contractor is the person or entity identified as such in the Agreement and is referred to throughout the 
Contract Documents as if singular in number. The Contractor shall be lawfully licensed, if required in the jurisdiction 
where the Project is located. The Contractor shall designate in writing a representative who shall have express authority 
to bind the Contractor with respect to all matters under this Contract. The term “Contractor” means the Contractor or 
the Contractor’s authorized representative.  
 
§ 3.1.2 The Contractor shall perform the Work in accordance with the Contract Documents.  
 
§ 3.1.3 The Contractor shall not be relieved of obligations to perform the Work in accordance with the Contract 
Documents either by activities or duties of the Architect in the Architect’s administration of the Contract, or by tests, 
inspections or approvals required or performed by persons or entities other than the Contractor.  
   
§ 3.2 Review of Contract Documents and Field Conditions by Contractor  
§ 3.2.1 Execution of the Contract by the Contractor is a representation that the Contractor has visited the site, become 
generally familiar with local conditions under which the Work is to be performed and correlated personal observations 
with requirements of the Contract Documents.  
 
§ 3.2.2 Because the Contract Documents are complementary, the Contractor shall, before starting each portion of the 
Work, carefully study and compare the various Contract Documents relative to that portion of the Work, as well as the 
information furnished by the Owner pursuant to Section 2.2.3, shall take field measurements of any existing conditions 
related to that portion of the Work, and shall observe any conditions at the site affecting it. These obligations are for the 
purpose of facilitating coordination and construction by the Contractor and are not for the purpose of discovering 
errors, omissions, or inconsistencies in the Contract Documents; however, the Contractor shall promptly report to the 
Architect any errors, inconsistencies or omissions discovered by or made known to the Contractor as a request for 
information in such form as the Architect may require. It is recognized that the Contractor’s review is made in the 
Contractor’s capacity as a contractor and not as a licensed design professional, unless otherwise specifically provided in 
the Contract Documents.  
 
§ 3.2.3 The Contractor is not required to ascertain that the Contract Documents are in accordance with applicable laws, 
statutes, ordinances, codes, rules and regulations, or lawful orders of public authorities, but the Contractor shall 
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promptly report to the Architect any nonconformity discovered by or made known to the Contractor as a request for 
information in such form as the Architect may require.  
 
§ 3.2.4 If the Contractor believes that additional cost or time is involved because of clarifications or instructions the 
Architect issues in response to the Contractor’s notices or requests for information pursuant to Sections 3.2.2 or 3.2.3, 
the Contractor shall make Claims as provided in Article 15. If the Contractor fails to perform the obligations of Sections 
3.2.2 or 3.2.3, the Contractor shall pay such costs and damages to the Owner as would have been avoided if the 
Contractor had performed such obligations. If the Contractor performs those obligations, the Contractor shall not be 
liable to the Owner or Architect for damages resulting from errors, inconsistencies or omissions in the Contract 
Documents, for differences between field measurements or conditions and the Contract Documents, or for 
nonconformities of the Contract Documents to applicable laws, statutes, ordinances, codes, rules and regulations, and 
lawful orders of public authorities.  
     
§ 3.3 Supervision and Construction Procedures  
§ 3.3.1 The Contractor shall supervise and direct the Work, using the Contractor’s best skill and attention. The 
Contractor shall be solely responsible for, and have control over, construction means, methods, techniques, sequences 
and procedures and for coordinating all portions of the Work under the Contract, unless the Contract Documents give 
other specific instructions concerning these matters. If the Contract Documents give specific instructions concerning 
construction means, methods, techniques, sequences or procedures, the Contractor shall evaluate the jobsite safety 
thereof and, except as stated below, shall be fully and solely responsible for the jobsite safety of such means, methods, 
techniques, sequences or procedures. If the Contractor determines that such means, methods, techniques, sequences or 
procedures may not be safe, the Contractor shall give timely written notice to the Owner and Architect and shall not 
proceed with that portion of the Work without further written instructions from the Architect. If the Contractor is then 
instructed to proceed with the required means, methods, techniques, sequences or procedures without acceptance of 
changes proposed by the Contractor, the Owner shall be solely responsible for any loss or damage arising solely from 
those Owner-required means, methods, techniques, sequences or procedures.  
   
§ 3.3.2 The Contractor shall be responsible to the Owner for acts and omissions of the Contractor’s employees, 
Subcontractors and their agents and employees, and other persons or entities performing portions of the Work for, or 
on behalf of, the Contractor or any of its Subcontractors.  
   
§ 3.3.3 The Contractor shall be responsible for inspection of portions of Work already performed to determine that such 
portions are in proper condition to receive subsequent Work.  
   
§ 3.4 Labor and Materials  
§ 3.4.1 Unless otherwise provided in the Contract Documents, the Contractor shall provide and pay for labor, materials, 
equipment, tools, construction equipment and machinery, water, heat, utilities, transportation, and other facilities and 
services necessary for proper execution and completion of the Work, whether temporary or permanent and whether or 
not incorporated or to be incorporated in the Work.  
   
§ 3.4.2 Except in the case of minor changes in the Work authorized by the Architect in accordance with Sections 3.12.8 
or 7.4, the Contractor may make substitutions only with the consent of the Owner, after evaluation by the Architect and 
in accordance with a Change Order or Construction Change Directive.  
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§ 3.4.3 The Contractor shall enforce strict discipline and good order among the Contractor’s employees and other 
persons carrying out the Work. The Contractor shall not permit employment of unfit persons or persons not properly 
skilled in tasks assigned to them.  
   
§ 3.5 Warranty  
The Contractor warrants to the Owner and Architect that materials and equipment furnished under the Contract will be 
of good quality and new unless the Contract Documents require or permit otherwise. The Contractor further warrants 
that the Work will conform to the requirements of the Contract Documents and will be free from defects, except for 
those inherent in the quality of the Work the Contract Documents require or permit. Work, materials, or equipment not 
conforming to these requirements may be considered defective. The Contractor’s warranty excludes remedy for damage 
or defect caused by abuse, alterations to the Work not executed by the Contractor, improper or insufficient 
maintenance, improper operation, or normal wear and tear and normal usage. If required by the Architect, the 
Contractor shall furnish satisfactory evidence as to the kind and quality of materials and equipment.  
   
§ 3.6 Taxes  
The Contractor shall pay sales, consumer, use and similar taxes for the Work provided by the Contractor that are legally 
enacted when bids are received or negotiations concluded, whether or not yet effective or merely scheduled to go into 
effect.  
    
§ 3.7 Permits, Fees, Notices and Compliance with Laws  
§ 3.7.1 Unless otherwise provided in the Contract Documents, the Contractor shall secure and pay for the building 
permit as well as for other permits, fees, licenses, and inspections by government agencies necessary for proper 
execution and completion of the Work that are customarily secured after execution of the Contract and legally required 
at the time bids are received or negotiations concluded.  
 
§ 3.7.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, rules 
and regulations, and lawful orders of public authorities applicable to performance of the Work.  
 
§ 3.7.3 If the Contractor performs Work knowing it to be contrary to applicable laws, statutes, ordinances, codes, rules 
and regulations, or lawful orders of public authorities, the Contractor shall assume appropriate responsibility for such 
Work and shall bear the costs attributable to correction.  
 
§ 3.7.4 Concealed or Unknown Conditions  
If the Contractor encounters conditions at the site that are (1) subsurface or otherwise concealed physical conditions 
that differ materially from those indicated in the Contract Documents or (2) unknown physical conditions of an unusual 
nature that differ materially from those ordinarily found to exist and generally recognized as inherent in construction 
activities of the character provided for in the Contract Documents, the Contractor shall promptly provide notice to the 
Owner and the Architect before conditions are disturbed and in no event later than 21 days after first observance of the 
conditions. The Architect will promptly investigate such conditions and, if the Architect determines that they differ 
materially and cause an increase or decrease in the Contractor’s cost of, or time required for, performance of any part of 
the Work, will recommend an equitable adjustment in the Contract Sum or Contract Time, or both. If the Architect 
determines that the conditions at the site are not materially different from those indicated in the Contract Documents 
and that no change in the terms of the Contract is justified, the Architect shall promptly notify the Owner and Contractor 
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in writing, stating the reasons. If either party disputes the Architect’s determination or recommendation, that party may 
proceed as provided in Article 15.  
 
§ 3.7.5 If, in the course of the Work, the Contractor encounters human remains or recognizes the existence of burial 
markers, archaeological sites or wetlands not indicated in the Contract Documents, the Contractor shall immediately 
suspend any operations that would affect them and shall notify the Owner and Architect. Upon receipt of such notice, 
the Owner shall promptly take any action necessary to obtain governmental authorization required to resume the 
operations. The Contractor shall continue to suspend such operations until otherwise instructed by the Owner but shall 
continue with all other operations that do not affect those remains or features. Requests for adjustments in the Contract 
Sum and Contract Time arising from the existence of such remains or features may be made as provided in Article 15.  
   
§ 3.8 Allowances  
§ 3.8.1 The Contractor shall include in the Contract Sum all allowances stated in the Contract Documents. Items covered 
by allowances shall be supplied for such amounts and by such persons or entities as the Owner may direct, but the 
Contractor shall not be required to employ persons or entities to whom the Contractor has reasonable objection.  
 
§ 3.8.2 Unless otherwise provided in the Contract Documents,  

 .1 allowances shall cover the cost to the Contractor of materials and equipment delivered at the site and all 
required taxes, less applicable trade discounts;  
 .2 Contractor’s costs for unloading and handling at the site, labor, installation costs, overhead, profit and other 
expenses contemplated for stated allowance amounts shall be included in the Contract Sum but not in the 
allowances; and  
.3 whenever costs are more than or less than allowances, the Contract Sum shall be adjusted accordingly by 
Change Order. The amount of the Change Order shall reflect (1) the difference between actual costs and the 
allowances under Section 3.8.2.1 and (2) changes in Contractor’s costs under Section 3.8.2.2.  

 
§ 3.8.3 Materials and equipment under an allowance shall be selected by the Owner with reasonable promptness.  
   
§ 3.9 Superintendent  
§ 3.9.1 The Contractor shall employ a competent superintendent and necessary assistants who shall be in attendance at 
the Project site during performance of the Work. The superintendent shall represent the Contractor, and 
communications given to the superintendent shall be as binding as if given to the Contractor.  
   
§ 3.9.2 The Contractor, as soon as practicable after award of the Contract, shall furnish in writing to the Owner through 
the Architect the name and qualifications of a proposed superintendent. The Architect may reply within 14  
days to the Contractor in writing stating (1) whether the Owner or the Architect has reasonable objection to the 
proposed superintendent or (2) that the Architect requires additional time to review. Failure of the Architect to reply 
within the 14 day period shall constitute notice of no reasonable objection.  
 
§ 3.9.3 The Contractor shall not employ a proposed superintendent to whom the Owner or Architect has made 
reasonable and timely objection. The Contractor shall not change the superintendent without the Owner’s consent, 
which shall not unreasonably be withheld or delayed.    
 
§ 3.10 Contractor’s Construction Schedules  
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§ 3.10.1 The Contractor, promptly after being awarded the Contract, shall prepare and submit for the Owner’s and 
Architect’s information a Contractor’s construction schedule for the Work. The schedule shall not exceed time limits 
current under the Contract Documents, shall be revised at appropriate intervals as required by the conditions of the 
Work and Project, shall be related to the entire Project to the extent required by the Contract Documents, and shall 
provide for expeditious and practicable execution of the Work.  
 
§ 3.10.2 The Contractor shall prepare a submittal schedule, promptly after being awarded the Contract and thereafter as 
necessary to maintain a current submittal schedule, and shall submit the schedule(s) for the Architect’s approval.  
The Architect’s approval shall not unreasonably be delayed or withheld. The submittal schedule shall (1) be coordinated 
with the Contractor’s construction schedule, and (2) allow the Architect reasonable time to review submittals. If the 
Contractor fails to submit a submittal schedule, the Contractor shall not be entitled to any increase in Contract Sum or 
extension of Contract Time based on the time required for review of submittals.  
 
§ 3.10.3 The Contractor shall perform the Work in general accordance with the most recent schedules submitted to the 
Owner and Architect.  
 
§ 3.11 Documents and Samples at the Site  
The Contractor shall maintain at the site for the Owner one copy of the Drawings, Specifications, Addenda, Change 
Orders and other Modifications, in good order and marked currently to indicate field changes and selections made 
during construction, and one copy of approved Shop Drawings, Product Data, Samples and similar required submittals. 
These shall be available to the Architect and shall be delivered to the Architect for submittal to the Owner upon 
completion of the Work as a record of the Work as constructed.  
 
§ 3.12 Shop Drawings, Product Data and Samples  
§ 3.12.1 Shop Drawings are drawings, diagrams, schedules and other data specially prepared for the Work by the 
Contractor or a Subcontractor, Sub-subcontractor, manufacturer, supplier or distributor to illustrate some portion of the 
Work.  
 
§ 3.12.2 Product Data are illustrations, standard schedules, performance charts, instructions, brochures, diagrams and 
other information furnished by the Contractor to illustrate materials or equipment for some portion of the Work.  
 
§ 3.12.3 Samples are physical examples that illustrate materials, equipment or workmanship and establish standards by 
which the Work will be judged.  
 
§ 3.12.4 Shop Drawings, Product Data, Samples and similar submittals are not Contract Documents. Their purpose is to 
demonstrate the way by which the Contractor proposes to conform to the information given and the design concept 
expressed in the Contract Documents for those portions of the Work for which the Contract Documents require 
submittals. Review by the Architect is subject to the limitations of Section 4.2.7. Informational submittals upon which 
the Architect is not expected to take responsive action may be so identified in the Contract Documents. Submittals that 
are not required by the Contract Documents may be returned by the Architect without action.  
 
§ 3.12.5 The Contractor shall review for compliance with the Contract Documents, approve and submit to the Architect 
Shop Drawings, Product Data, Samples and similar submittals required by the Contract Documents in accordance with 
the submittal schedule approved by the Architect or, in the absence of an approved submittal schedule, with reasonable 
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promptness and in such sequence as to cause no delay in the Work or in the activities of the Owner or of separate 
contractors.  
 
§ 3.12.6 By submitting Shop Drawings, Product Data, Samples and similar submittals, the Contractor represents to the 
Owner and Architect that the Contractor has (1) reviewed and approved them, (2) determined and verified materials, 
field measurements and field construction criteria related thereto, or will do so and (3) checked and coordinated the 
information contained within such submittals with the requirements of the Work and of the Contract Documents.  
 
§ 3.12.7 The Contractor shall perform no portion of the Work for which the Contract Documents require submittal and 
review of Shop Drawings, Product Data, Samples or similar submittals until the respective submittal has been approved 
by the Architect.  
 
§ 3.12.8 The Work shall be in accordance with approved submittals except that the Contractor shall not be relieved of 
responsibility for deviations from requirements of the Contract Documents by the Architect’s approval of Shop 
Drawings, Product Data, Samples or similar submittals unless the Contractor has specifically informed the Architect in 
writing of such deviation at the time of submittal and (1) the Architect has given written approval to the specific 
deviation as a minor change in the Work, or (2) a Change Order or Construction Change Directive has been issued 
authorizing the deviation. The Contractor shall not be relieved of responsibility for errors or omissions in Shop Drawings, 
Product Data, Samples or similar submittals by the Architect’s approval thereof.  
 
§ 3.12.9 The Contractor shall direct specific attention, in writing or on resubmitted Shop Drawings, Product Data, 
Samples or similar submittals, to revisions other than those requested by the Architect on previous submittals. In the 
absence of such written notice, the Architect’s approval of a resubmission shall not apply to such revisions.  
 
§ 3.12.10 The Contractor shall not be required to provide professional services that constitute the practice of 
architecture or engineering unless such services are specifically required by the Contract Documents for a portion of the 
Work or unless the Contractor needs to provide such services in order to carry out the Contractor’s responsibilities for 
construction means, methods, techniques, sequences and procedures. The Contractor shall not be required to provide 
professional services in violation of applicable law. If professional design services or certifications by a design 
professional related to systems, materials or equipment are specifically required of the Contractor by the Contract 
Documents, the Owner and the Architect will specify all performance and design criteria that such services must satisfy. 
The Contractor shall cause such services or certifications to be provided by a properly licensed design professional, 
whose signature and seal shall appear on all drawings, calculations, specifications, certifications, Shop Drawings and 
other submittals prepared by such professional. Shop Drawings and other submittals related to the Work designed or 
certified by such professional, if prepared by others, shall bear such professional’s written approval when submitted to 
the Architect. The Owner and the Architect shall be entitled to rely upon the adequacy, accuracy and completeness of 
the services, certifications and approvals performed or provided by such design professionals, provided the Owner and 
Architect have specified to the Contractor all performance and design criteria that such services must satisfy. Pursuant 
to this Section 3.12.10, the Architect will review, approve or take other appropriate action on submittals only for the 
limited purpose of checking for conformance with information given and the design concept expressed in the Contract 
Documents. The Contractor shall not be responsible for the adequacy of the performance and design criteria specified in 
the Contract Documents.  
 
§ 3.13 Use of Site  
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The Contractor shall confine operations at the site to areas permitted by applicable laws, statutes, ordinances, codes, 
rules and regulations, and lawful orders of public authorities and the Contract Documents and shall not unreasonably 
encumber the site with materials or equipment.  
   
§ 3.14 Cutting and Patching  
§ 3.14.1 The Contractor shall be responsible for cutting, fitting or patching required to complete the Work or to make its 
parts fit together properly. All areas requiring cutting, fitting and patching shall be restored to the condition existing 
prior to the cutting, fitting and patching, unless otherwise required by the Contract Documents.  
 
§ 3.14.2 The Contractor shall not damage or endanger a portion of the Work or fully or partially completed construction 
of the Owner or separate contractors by cutting, patching or otherwise altering such construction, or by excavation. The 
Contractor shall not cut or otherwise alter such construction by the Owner or a separate contractor except with written 
consent of the Owner and of such separate contractor; such consent shall not be unreasonably withheld. The Contractor 
shall not unreasonably withhold from the Owner or a separate contractor the Contractor’s consent to cutting or 
otherwise altering the Work.  
     
§ 3.15 Cleaning Up  
§ 3.15.1 The Contractor shall keep the premises and surrounding area free from accumulation of waste materials or 
rubbish caused by operations under the Contract. At completion of the Work, the Contractor shall remove waste 
materials, rubbish, the Contractor’s tools, construction equipment, machinery and surplus materials from and about the 
Project.  
 
§ 3.15.2 If the Contractor fails to clean up as provided in the Contract Documents, the Owner may do so and Owner shall 
be entitled to reimbursement from the Contractor.  
     
§ 3.16 Access to Work  
The Contractor shall provide the Owner and Architect access to the Work in preparation and progress wherever located.  
   
§ 3.17 Royalties, Patents and Copyrights  
The Contractor shall pay all royalties and license fees. The Contractor shall defend suits or claims for infringement of 
copyrights and patent rights and shall hold the Owner and Architect harmless from loss on account thereof, but shall not 
be responsible for such defense or loss when a particular design, process or product of a particular manufacturer or 
manufacturers is required by the Contract Documents, or where the copyright violations are contained in Drawings, 
Specifications or other documents prepared by the Owner or Architect. However, if the Contractor has reason to believe 
that the required design, process or product is an infringement of a copyright or a patent, the Contractor shall be 
responsible for such loss unless such information is promptly furnished to the Architect.  
   
§ 3.18 Indemnification  
§ 3.18.1 To the fullest extent permitted by law the Contractor shall indemnify and hold harmless the Owner, Architect, 
Architect’s consultants, and agents and employees of any of them from and against claims, damages, losses and 
expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance of the Work, 
provided that such claim, damage, loss or expense is attributable to bodily injury, sickness, disease or death, or to injury 
to or destruction of tangible property (other than the Work itself), but only to the extent caused by the negligent acts or 
omissions of the Contractor, a Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts 
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they may be liable, regardless of whether or not such claim, damage, loss or expense is caused in part by a party 
indemnified hereunder. Such obligation shall not be construed to negate, abridge, or reduce other rights or obligations 
of indemnity that would otherwise exist as to a party or person described in this Section 3.18.  
 
§ 3.18.2 In claims against any person or entity indemnified under this Section 3.18 by an employee of the Contractor, a 
Subcontractor, anyone directly or indirectly employed by them or anyone for whose acts they may be liable, the 
indemnification obligation under Section 3.18.1 shall not be limited by a limitation on amount or type of damages, 
compensation or benefits payable by or for the Contractor or a Subcontractor under workers’ compensation acts, 
disability benefit acts or other employee benefit acts.  
     
ARTICLE 4 ARCHITECT  
§ 4.1 General  
§ 4.1.1 The Owner shall retain an architect lawfully licensed to practice architecture or an entity lawfully practicing 
architecture in the jurisdiction where the Project is located. That person or entity is identified as the Architect in the 
Agreement and is referred to throughout the Contract Documents as if singular in number.  
 
§ 4.1.2 Duties, responsibilities and limitations of authority of the Architect as set forth in the Contract Documents shall 
not be restricted, modified or extended without written consent of the Owner, Contractor and Architect.  
Consent shall not be unreasonably withheld.  
 
§ 4.1.3 If the employment of the Architect is terminated, the Owner shall employ a successor architect as to whom the 
Contractor has no reasonable objection and whose status under the Contract Documents shall be that of the Architect.  
   
§ 4.2 Administration of the Contract  
§ 4.2.1 The Architect will provide administration of the Contract as described in the Contract Documents and will be an 
Owner’s representative during construction until the date the Architect issues the final Certificate for Payment, and, at 
the discretion of the Owner may be the Owner’s representative during the one-year period for correction of Work 
described in Section 12.2. The Architect will have authority to act on behalf of the Owner only to the extent provided in 
the Contract Documents.  
 
§ 4.2.2 The Architect will visit the site at intervals appropriate to the stage of construction, or as otherwise agreed with 
the Owner, to become generally familiar with the progress and quality of the portion of the Work completed, and to 
determine in general if the Work observed is being performed in a manner indicating that the Work, when fully 
completed, will be in accordance with the Contract Documents. However, the Architect will not be required to make 
exhaustive or continuous on-site inspections to check the quality or quantity of the Work. The Architect will not have 
control over, charge of, or responsibility for, the construction means, methods, techniques, sequences or procedures, or 
for the safety precautions and programs in connection with the Work, since these are solely the Contractor’s rights and 
responsibilities under the Contract Documents, except as provided in Section 3.3.1.  
   
§ 4.2.3 On the basis of the site visits, the Architect will keep the Owner reasonably informed about the progress and 
quality of the portion of the Work completed, and report to the Owner (1) known deviations from the Contract 
Documents and from the most recent construction schedule submitted by the Contractor, and (2) defects and 
deficiencies observed in the Work. The Architect will not be responsible for the Contractor’s failure to perform the Work 
in accordance with the requirements of the Contract Documents. The Architect will not have control over or charge of 
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and will not be responsible for acts or omissions of the Contractor, Subcontractors, or their agents or employees, or any 
other persons or entities performing portions of the Work.  
 
§ 4.2.4 Communications Facilitating Contract Administration  
Except as otherwise provided in the Contract Documents or when direct communications have been specially 
authorized, the Owner and Contractor shall endeavor to communicate with each other through the Architect about 
matters arising out of or relating to the Contract. Communications by and with the Architect’s consultants shall be 
through the Architect. Communications by and with Subcontractors and material suppliers shall be through the 
Contractor. Communications by and with separate contractors shall be through the Owner.  
 
§ 4.2.5 Based on the Architect’s evaluations of the Contractor’s Applications for Payment, the Architect will review and 
certify the amounts due the Contractor and will issue Certificates for Payment in such amounts.  
 
§ 4.2.6 The Architect has authority to reject Work that does not conform to the Contract Documents. Whenever the 
Architect considers it necessary or advisable, the Architect will have authority to require inspection or testing of the 
Work in accordance with Sections 13.5.2 and 13.5.3, whether or not such Work is fabricated, installed or completed.  
However, neither this authority of the Architect nor a decision made in good faith either to exercise or not to exercise 
such authority shall give rise to a duty or responsibility of the Architect to the Contractor, Subcontractors, material and 
equipment suppliers, their agents or employees, or other persons or entities performing portions of the Work.  
 
§ 4.2.7 The Architect will review and approve, or take other appropriate action upon, the Contractor’s submittals such as 
Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance with 
information given and the design concept expressed in the Contract Documents. The Architect’s action will be taken in 
accordance with the submittal schedule approved by the Architect or, in the absence of an approved submittal schedule, 
with reasonable promptness while allowing sufficient time in the Architect’s professional judgment to permit adequate 
review. Review of such submittals is not conducted for the purpose of determining the accuracy and completeness of 
other details such as dimensions and quantities, or for substantiating instructions for installation or performance of 
equipment or systems, all of which remain the responsibility of the Contractor as required by the Contract Documents. 
The Architect’s review of the Contractor’s submittals shall not relieve the Contractor of the obligations under Sections 
3.3, 3.5 and 3.12. The Architect’s review shall not constitute approval of safety precautions or, unless otherwise 
specifically stated by the Architect, of any construction means, methods, techniques, sequences or procedures. The 
Architect’s approval of a specific item shall not indicate approval of an assembly of which the item is a component.  
 
§ 4.2.8 The Architect will prepare Change Orders and Construction Change Directives, and may authorize minor changes 
in the Work as provided in Section 7.4. The Architect will investigate and make determinations and recommendations 
regarding concealed and unknown conditions as provided in Section 3.7.4.  
 
§ 4.2.9 The Architect will conduct inspections to determine the date or dates of Substantial Completion and the date of 
final completion; issue Certificates of Substantial Completion pursuant to Section 9.8; receive and forward to the Owner, 
for the Owner’s review and records, written warranties and related documents required by the Contract and assembled 
by the Contractor pursuant to Section 9.10; and issue a final Certificate for Payment pursuant to Section 9.10.  
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§ 4.2.10 If the Owner and Architect agree, the Architect will provide one or more project representatives to assist in 
carrying out the Architect’s responsibilities at the site. The duties, responsibilities and limitations of authority of such 
project representatives shall be as set forth in an exhibit to be incorporated in the Contract Documents.  
 
 
§ 4.2.11 The Architect will interpret and decide matters concerning performance under, and requirements of, the 
Contract Documents on written request of either the Owner or Contractor. The Architect’s response to such requests 
will be made in writing within any time limits agreed upon or otherwise with reasonable promptness.  
 
§ 4.2.12 Interpretations and decisions of the Architect will be consistent with the intent of, and reasonably inferable 
from, the Contract Documents and will be in writing or in the form of drawings. When making such interpretations and 
decisions, the Architect will endeavor to secure faithful performance by both Owner and Contractor, will not show 
partiality to either and will not be liable for results of interpretations or decisions rendered in good faith.  
 
§ 4.2.13 The Architect’s decisions on matters relating to aesthetic effect will be final if consistent with the intent 
expressed in the Contract Documents.  
 
§ 4.2.14 The Architect will review and respond to requests for information about the Contract Documents. The 
Architect’s response to such requests will be made in writing within any time limits agreed upon or otherwise with 
reasonable promptness. If appropriate, the Architect will prepare and issue supplemental Drawings and Specifications in 
response to the requests for information.  
   
ARTICLE 5 SUBCONTRACTORS  
§ 5.1 Definitions  
§ 5.1.1 A Subcontractor is a person or entity who has a direct contract with the Contractor to perform a portion of the 
Work at the site. The term “Subcontractor” is referred to throughout the Contract Documents as if singular in number 
and means a Subcontractor or an authorized representative of the Subcontractor. The term “Subcontractor”  
does not include a separate contractor or subcontractors of a separate contractor.  
 
§ 5.1.2 A Sub-subcontractor is a person or entity who has a direct or indirect contract with a Subcontractor to perform a 
portion of the Work at the site. The term “Sub-subcontractor” is referred to throughout the Contract Documents as if 
singular in number and means a Sub-subcontractor or an authorized representative of the Sub-subcontractor.  
   
§ 5.2 Award of Subcontracts and Other Contracts for Portions of the Work  
§ 5.2.1 Unless otherwise stated in the Contract Documents or the bidding requirements, the Contractor, as soon as 
practicable after award of the Contract, shall furnish in writing to the Owner through the Architect the names of persons 
or entities (including those who are to furnish materials or equipment fabricated to a special design) proposed for each 
principal portion of the Work. The Architect may reply within 14 days to the Contractor in writing stating (1) whether the 
Owner or the Architect has reasonable objection to any such proposed person or entity or (2) that the Architect requires 
additional time for review. Failure of the Owner or Architect to reply within the 14-day period shall constitute notice of 
no reasonable objection.  
 



 
AIA Document A201™–2007. Copyright © 1911, 1915, 1918, 1925, 1937, 1951, 1958, 1961, 1963, 1966, 1970, 1976, 1987, 1997 and 2007 by The 
American Institute of Architects. All rights reserved. Kentucky Department of Education Version of AIA Document A201™–2007.Copyright © 2014 
by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International 
Treaties. Unauthorized reproduction or distribution of this AIA® Document, or any portion of it, may result in severe civil and criminal penalties, 
and will be prosecuted to the maximum extent possible under the law.  This document was created on            under license number       , and is not 
for resale. This document is licensed by The American Institute of Architects for one-time use only, and may not be reproduced prior to its 
completion.  

 
Page 65 

 

§ 5.2.2 The Contractor shall not contract with a proposed person or entity to whom the Owner or Architect has made 
reasonable and timely objection. The Contractor shall not be required to contract with anyone to whom the Contractor 
has made reasonable objection.  
 
§ 5.2.3 If the Owner or Architect has reasonable objection to a person or entity proposed by the Contractor, the 
Contractor shall propose another to whom the Owner or Architect has no reasonable objection. If the proposed but 
rejected Subcontractor was reasonably capable of performing the Work, the Contract Sum and Contract Time shall be 
increased or decreased by the difference, if any, occasioned by such change, and an appropriate Change Order shall be 
issued before commencement of the substitute Subcontractor’s Work. However, no increase in the Contract Sum or 
Contract Time shall be allowed for such change unless the Contractor has acted promptly and responsively in submitting 
names as required.  
 
§ 5.2.4 The Contractor shall not substitute a Subcontractor, person or entity previously selected if the Owner or 
Architect makes reasonable objection to such substitution.  
   
§ 5.3 Subcontractual Relations  
By appropriate agreement, written where legally required for validity, the Contractor shall require each Subcontractor, 
to the extent of the Work to be performed by the Subcontractor, to be bound to the Contractor by terms of the Contract 
Documents, and to assume toward the Contractor all the obligations and responsibilities, including the responsibility for 
safety of the Subcontractor’s Work, which the Contractor, by these Documents, assumes toward the Owner and 
Architect. Each subcontract agreement shall preserve and protect the rights of the Owner and Architect under the 
Contract Documents with respect to the Work to be performed by the Subcontractor so that subcontracting thereof will 
not prejudice such rights, and shall allow to the Subcontractor, unless specifically provided otherwise in the subcontract 
agreement, the benefit of all rights, remedies and redress against the Contractor that the Contractor, by the Contract 
Documents, has against the Owner. Where appropriate, the Contractor shall require each Subcontractor to enter into 
similar agreements with Sub-subcontractors. The Contractor shall make available to each proposed Subcontractor, prior 
to the execution of the subcontract agreement, copies of the Contract Documents to which the Subcontractor will be 
bound, and, upon written request of the Subcontractor, identify to the Subcontractor terms and conditions of the 
proposed subcontract agreement that may be at variance with the Contract Documents. Subcontractors will similarly 
make copies of applicable portions of such documents available to their respective proposed Sub-subcontractors.  
     
§ 5.4 Contingent Assignment of Subcontracts  
§ 5.4.1 Each subcontract agreement for a portion of the Work is assigned by the Contractor to the Owner, provided that  
  .1 assignment is effective only after termination of the Contract by the Owner for cause pursuant to  
  Section 14.2 and only for those subcontract agreements that the Owner accepts by notifying the  
  Subcontractor and Contractor in writing; and  
  .2 assignment is subject to the prior rights of the surety, if any, obligated under bond relating to the Contract.  
   
When the Owner accepts the assignment of a subcontract agreement, the Owner assumes the Contractor’s rights and 
obligations under the subcontract.  
 
§ 5.4.2 Upon such assignment, if the Work has been suspended for more than 30 days, the Subcontractor’s 
compensation shall be equitably adjusted for increases in cost resulting from the suspension.  
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§ 5.4.3 Upon such assignment to the Owner under this Section 5.4, the Owner may further assign the subcontract to a 
successor contractor or other entity. If the Owner assigns the subcontract to a successor contractor or other entity, the 
Owner shall nevertheless remain legally responsible for all of the successor contractor’s obligations under the 
subcontract.  
   
ARTICLE 6 CONSTRUCTION BY OWNER OR BY SEPARATE CONTRACTORS  
§ 6.1 Owner’s Right to Perform Construction and to Award Separate Contracts  
§ 6.1.1 The Owner reserves the right to perform construction or operations related to the Project with the Owner’s own 
forces, and to award separate contracts in connection with other portions of the Project or other construction or 
operations on the site under Conditions of the Contract identical or substantially similar to these including those 
portions related to insurance and waiver of subrogation. If the Contractor claims that delay or additional cost is involved 
because of such action by the Owner, the Contractor shall make such Claim as provided in Article 15.  
 
§ 6.1.2 When separate contracts are awarded for different portions of the Project or other construction or operations on 
the site, the term “Contractor” in the Contract Documents in each case shall mean the Contractor who executes each 
separate Owner-Contractor Agreement.  
 
§ 6.1.3 The Owner shall provide for coordination of the activities of the Owner’s own forces and of each separate 
contractor with the Work of the Contractor, who shall cooperate with them. The Contractor shall participate with other 
separate contractors and the Owner in reviewing their construction schedules. The Contractor shall make any revisions 
to the construction schedule deemed necessary after a joint review and mutual agreement. The construction schedules 
shall then constitute the schedules to be used by the Contractor, separate contractors and the Owner until subsequently 
revised.  
 
§ 6.1.4 Unless otherwise provided in the Contract Documents, when the Owner performs construction or operations 
related to the Project with the Owner’s own forces, the Owner shall be deemed to be subject to the same obligations 
and to have the same rights that apply to the Contractor under the Conditions of the Contract, including, without 
excluding others, those stated in Article 3, this Article 6 and Articles 10, 11 and 12.  
   
§ 6.2 Mutual Responsibility  
§ 6.2.1 The Contractor shall afford the Owner and separate contractors reasonable opportunity for introduction and 
storage of their materials and equipment and performance of their activities, and shall connect and coordinate the 
Contractor’s construction and operations with theirs as required by the Contract Documents.  
 
§ 6.2.2 If part of the Contractor’s Work depends for proper execution or results upon construction or operations by the 
Owner or a separate contractor, the Contractor shall, prior to proceeding with that portion of the Work, promptly report 
to the Architect apparent discrepancies or defects in such other construction that would render it unsuitable for such 
proper execution and results. Failure of the Contractor so to report shall constitute an acknowledgment that the 
Owner’s or separate contractor’s completed or partially completed construction is fit and proper to receive the 
Contractor’s Work, except as to defects not then reasonably discoverable.  
 
§ 6.2.3 The Contractor shall reimburse the Owner for costs the Owner incurs that are payable to a separate contractor 
because of the Contractor’s delays, improperly timed activities or defective construction. The Owner shall be responsible 
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to the Contractor for costs the Contractor incurs because of a separate contractor’s delays, improperly timed activities, 
damage to the Work or defective construction.  
 
§ 6.2.4 The Contractor shall promptly remedy damage the Contractor wrongfully causes to completed or partially 
completed construction or to property of the Owner or separate contractors as provided in Section 10.2.5.  
 
§ 6.2.5 The Owner and each separate contractor shall have the same responsibilities for cutting and patching as are 
described for the Contractor in Section 3.14.  
   
§ 6.3 Owner’s Right to Clean Up  
If a dispute arises among the Contractor, separate contractors and the Owner as to the responsibility under their 
respective contracts for maintaining the premises and surrounding area free from waste materials and rubbish, the 
Owner may clean up and the Architect will allocate the cost among those responsible.  
   
ARTICLE 7 CHANGES IN THE WORK  
§ 7.1 General  
§ 7.1.1 Changes in the Work may be accomplished after execution of the Contract, and without invalidating the 
Contract, by Change Order, Construction Change Directive or order for a minor change in the Work, subject to the 
limitations stated in this Article 7 and elsewhere in the Contract Documents.  
 
§ 7.1.2 A Change Order shall be based upon agreement among the Owner, Contractor and Architect; a Construction 
Change Directive requires agreement by the Owner and Architect and may or may not be agreed to by the Contractor; 
an order for a minor change in the Work may be issued by the Architect alone.  
 
§ 7.1.3 Changes in the Work shall be performed under applicable provisions of the Contract Documents, and the 
Contractor shall proceed promptly, unless otherwise provided in the Change Order, Construction Change Directive or 
order for a minor change in the Work.  
 
§ 7.1.4 Proposed Change in the Work equal to or exceeding $25,000 additive or deductive, shall be subject to approval 
by the Kentucky Department of Education prior to execution of the Change Order by the Owner.  
   
§ 7.2 Change Orders  
§ 7.2.1 A Change Order is a written instrument prepared by the Architect and signed by the Owner, Contractor and 
Architect stating their agreement upon all of the following:  
  .1 The change in the Work;  
  .2 The amount of the adjustment, if any, in the Contract Sum; and  
  .3 The extent of the adjustment, if any, in the Contract Time.  
   
§ 7.3 Construction Change Directives  
§ 7.3.1 A Construction Change Directive is a written order prepared by the Architect and signed by the Owner and 
Architect, directing a change in the Work prior to agreement on adjustment, if any, in the Contract Sum or Contract 
Time, or both. The Owner may by Construction Change Directive, without invalidating the Contract, order changes in the 
Work within the general scope of the Contract consisting of additions, deletions or other revisions, the Contract Sum 
and Contract Time being adjusted accordingly.  
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§ 7.3.2 A Construction Change Directive shall be used in the absence of total agreement on the terms of a Change Order.  
 
§ 7.3.3 If the Construction Change Directive provides for an adjustment to the Contract Sum, the adjustment shall be 
based on one of the following methods:  

.1 Mutual acceptance of a lump sum properly itemized and supported by sufficient substantiating data to 
permit evaluation;  

.2 Unit prices stated in the Contract Documents or subsequently agreed upon;  

.3 Cost to be determined in a manner agreed upon by the parties and a mutually acceptable fixed or 
percentage fee; or  

.4 As provided in Section 7.3.7.  
   

§ 7.3.4 If unit prices are stated in the Contract Documents or subsequently agreed upon, and if quantities originally 
contemplated are materially changed in a proposed Change Order or Construction Change Directive so that application 
of such unit prices to quantities of Work proposed will cause substantial inequity to the Owner or Contractor, the 
applicable unit prices shall be equitably adjusted.  
 
§ 7.3.5 Upon receipt of a Construction Change Directive, the Contractor shall promptly proceed with the change in the 
Work involved and advise the Architect of the Contractor’s agreement or disagreement with the method, if any, 
provided in the Construction Change Directive for determining the proposed adjustment in the Contract Sum or Contract 
Time.  
 
§ 7.3.6 A Construction Change Directive signed by the Contractor indicates the Contractor’s agreement therewith, 
including adjustment in Contract Sum and Contract Time or the method for determining them. Such agreement shall be 
effective immediately and shall be recorded as a Change Order.  
   
§ 7.3.7 If the Contractor does not respond promptly or disagrees with the method for adjustment in the Contract Sum, 
the Architect shall determine the method and the adjustment on the basis of reasonable expenditures and savings of 
those performing the Work attributable to the change, including, in case of an increase in the Contract Sum, an amount 
for overhead and profit not to exceed fifteen (15%) of the net cost of the change. In such case, and also under Section 
7.3.3.3, the Contractor shall keep and present, in such form as the Architect may prescribe, an itemized accounting 
together with appropriate supporting data. Unless otherwise provided in the Contract Documents, costs for the 
purposes of this Section 7.3.7 shall be limited to the following:  

.1 Costs of labor, including social security, old age and unemployment insurance, fringe benefits required by 
agreement or custom, and workers’ compensation insurance;  

.2 Costs of materials, supplies and equipment, including cost of transportation, whether incorporated or 
consumed;  

.3 Rental costs of machinery and equipment, exclusive of hand tools, whether rented from the Contractor or 
others;  

.4 Costs of premiums for all bonds and insurance, permit fees, and sales, use or similar taxes related to the Work; 
and  

.5 Additional costs of supervision and field office personnel directly attributable to the change.  
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§ 7.3.8 The amount of credit to be allowed by the Contractor to the Owner for a deletion or change that results in a net 
decrease in the Contract Sum shall be actual net cost as confirmed by the Architect. When both additions and credits 
covering related Work or substitutions are involved in a change, the allowance for overhead and profit shall be figured 
on the basis of net increase, if any, with respect to that change.  
 
§ 7.3.9 Pending final determination of the total cost of a Construction Change Directive to the Owner, the Contractor 
may request payment for Work completed under the Construction Change Directive in Applications for Payment.  
The Architect will make an interim determination for purposes of monthly certification for payment for those costs and 
certify for payment the amount that the Architect determines, in the Architect’s professional judgment, to be 
reasonably justified. The Architect’s interim determination of cost shall adjust the Contract Sum on the same basis as a 
Change Order, subject to the right of either party to disagree and assert a Claim in accordance with Article 15.  
     
§ 7.3.10 When the Owner and Contractor agree with a determination made by the Architect concerning the adjustments 
in the Contract Sum and Contract Time, or otherwise reach agreement upon the adjustments, such agreement shall be 
effective immediately and the Architect will prepare a Change Order. Change Orders may be issued for all or any part of 
a Construction Change Directive.  
     
 § 7.4 Minor Changes in the Work  
The Architect has authority to order minor changes in the Work not involving adjustment in the Contract Sum or 
extension of the Contract Time and not inconsistent with the intent of the Contract Documents. Such changes will be 
effected by written order signed by the Architect and shall be binding on the Owner and Contractor.  
   
ARTICLE 8 TIME  
§ 8.1 Definitions  
§ 8.1.1 Unless otherwise provided, Contract Time is the period of time, including authorized adjustments, allotted in the 
Contract Documents for Substantial Completion of the Work.  
 
§ 8.1.2 The date of commencement of the Work is the date established in the Agreement.  
   
§ 8.1.3 The date of Substantial Completion is the date certified by the Architect in accordance with Section 9.8.  
   
§ 8.1.4 The term “day” as used in the Contract Documents shall mean calendar day unless otherwise specifically defined.  
   
§ 8.2 Progress and Completion  
§ 8.2.1 Time limits stated in the Contract Documents are of the essence of the Contract. By executing the Agreement the 
Contractor confirms that the Contract Time is a reasonable period for performing the Work.  
 
§ 8.2.2 The Contractor shall not knowingly, except by agreement or instruction of the Owner in writing, prematurely 
commence operations on the site or elsewhere prior to the effective date of insurance required by Article 11 to be 
furnished by the Contractor and Owner. The date of commencement of the Work shall not be changed by the effective 
date of such insurance.  
 
§ 8.2.3 The Contractor shall proceed expeditiously with adequate forces and shall achieve Substantial Completion within 
the Contract Time.  
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§ 8.3 Delays and Extensions of Time  
§ 8.3.1 If the Contractor is delayed at any time in the commencement or progress of the Work by an act or neglect of the 
Owner or Architect, or of an employee of either, or of a separate contractor employed by the Owner; or by changes 
ordered in the Work; or by labor disputes, fire, unusual delay in deliveries, unavoidable casualties or other causes 
beyond the Contractor’s control; or by delay authorized by the Owner pending mediation and arbitration; or by other 
causes that the Architect determines may justify delay, then the Contract Time shall be extended by Change Order for 
such reasonable time as the Architect may determine.  
   
§ 8.3.2 Claims relating to time shall be made in accordance with applicable provisions of Article 15.  
 
§ 8.3.3 This Section 8.3 does not preclude recovery of damages for delay by either party under other provisions of the 
Contract Documents.  
   
ARTICLE 9 PAYMENTS AND COMPLETION  
§ 9.1 Contract Sum  
The Contract Sum is stated in the Agreement and, including authorized adjustments, is the total amount payable by the 
Owner to the Contractor for performance of the Work under the Contract Documents.  
   
§ 9.2 Schedule of Values  
Where the Contract is based on a stipulated sum or Guaranteed Maximum Price, the Contractor shall submit to the 
Architect, before the first Application for Payment, a schedule of values allocating the entire Contract Sum to the various 
portions of the Work and prepared in such form and supported by such data to substantiate its accuracy as the Architect 
may require. This schedule, unless objected to by the Architect, shall be used as a basis for reviewing the Contractor’s 
Applications for Payment.  
   
§ 9.3 Applications for Payment  
§ 9.3.1 At least ten days before the date established for each progress payment, the Contractor shall submit to the 
Architect an itemized Application for Payment prepared in accordance with the schedule of values, if required under 
Section 9.2, for completed portions of the Work. Such application shall be notarized, if required, and supported by such 
data substantiating the Contractor’s right to payment as the Owner or Architect may require, such as copies of 
requisitions from Subcontractors and material suppliers, and shall reflect retainage as stipulated in Section 9.3.4.   
   
§ 9.3.1.1 As provided in Section 7.3.9, such applications may include requests for payment on account of changes in the 
Work that have been properly authorized by Construction Change Directives, or by interim determinations of the 
Architect, but not yet included in Change Orders.  
   
§ 9.3.1.2 Applications for Payment shall not include requests for payment for portions of the Work for which the 
Contractor does not intend to pay a Subcontractor or material supplier, unless such Work has been performed by others 
whom the Contractor intends to pay.  
 
§ 9.3.2 Unless otherwise provided in the Contract Documents, payments shall be made on account of materials and 
equipment delivered and suitably stored at the site for subsequent incorporation in the Work. If approved in advance by 
the Owner, payment may similarly be made for materials and equipment suitably stored off the site at a location agreed 
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upon in writing. Payment for materials and equipment stored on or off the site shall be conditioned upon compliance by 
the Contractor with procedures satisfactory to the Owner to establish the Owner’s title to such materials and equipment 
or otherwise protect the Owner’s interest, and shall include the costs of applicable insurance, storage and 
transportation to the site for such materials and equipment stored off the site.  
   
§ 9.3.3 The Contractor warrants that title to all Work covered by an Application for Payment will pass to the Owner no 
later than the time of payment. The Contractor further warrants that upon submittal of an Application for Payment all 
Work for which Certificates for Payment have been previously issued and payments received from the Owner shall, to 
the best of the Contractor’s knowledge, information and belief, be free and clear of liens, claims, security interests or 
encumbrances in favor of the Contractor, Subcontractors, material suppliers, or other persons or entities making a claim 
by reason of having provided labor, materials and equipment relating to the Work.  
   
§ 9.3.4 When Owner direct Purchase Orders are used, retainage that would otherwise be held on materials and 
equipment shall transfer to the Contractor, and the material suppliers will be paid the full amount of their invoices.  
The Owner shall retain ten percent (10%) from each Application for Payment, and an amount equal to ten percent (10%) 
of approved Purchase Order payments, up to fifty percent (50%) completion of the Work, then provided the Work is on 
schedule and satisfactory, and upon written request of the Contractor together with consent of surety and the 
recommendation of the Architect, the Owner shall approve a reduction in Retainage to five percent (5%) of the current 
Contract Sum plus Purchase Orders. No part of the five percent (5%) retainage shall be paid until after Substantial 
Completion of the Work, as defined in Section 9.8. herein. After Substantial Completion, if reasons for reduction in 
retainage are certified in writing by the Architect, a reduction to a lump sum amount less than the five percent (5%) 
retainage may be approved by the Owner when deemed reasonable. The minimum lump sum retainage shall be twice 
the estimated cost to correct deficient or incomplete work.  
   
§ 9.4 Certificates for Payment  
§ 9.4.1 The Architect will, within seven days after receipt of the Contractor’s Application for Payment, either issue to the 
Owner a Certificate for Payment, with a copy to the Contractor, for such amount as the Architect determines is properly 
due, or notify the Contractor and Owner in writing of the Architect’s reasons for withholding certification in whole or in 
part as provided in Section 9.5.1.  
 
§ 9.4.2 The issuance of a Certificate for Payment will constitute a representation by the Architect to the Owner, based 
on the Architect’s evaluation of the Work and the data comprising the Application for Payment, that, to the best of the 
Architect’s knowledge, information and belief, the Work has progressed to the point indicated and that the quality of 
the Work is in accordance with the Contract Documents. The foregoing representations are subject to an evaluation of 
the Work for conformance with the Contract Documents upon Substantial Completion, to results of subsequent tests 
and inspections, to correction of minor deviations from the Contract Documents prior to completion and to specific 
qualifications expressed by the Architect. The issuance of a Certificate for Payment will further constitute a 
representation that the Contractor is entitled to payment in the amount certified. However, the issuance of a Certificate 
for Payment will not be a representation that the Architect has (1) made exhaustive or continuous on-site inspections to 
check the quality or quantity of the Work, (2) reviewed construction means, methods, techniques, sequences or 
procedures, (3) reviewed copies of requisitions received from Subcontractors and material suppliers and other data 
requested by the Owner to substantiate the Contractor’s right to payment, or (4) made examination to ascertain how or 
for what purpose the Contractor has used money previously paid on account of the Contract Sum.  
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§ 9.5 Decisions to Withhold Certification  
§ 9.5.1 The Architect may withhold a Certificate for Payment in whole or in part, to the extent reasonably necessary to 
protect the Owner, if in the Architect’s opinion the representations to the Owner required by Section 9.4.2 cannot be 
made. If the Architect is unable to certify payment in the amount of the Application, the Architect will notify the 
Contractor and Owner as provided in Section 9.4.1. If the Contractor and Architect cannot agree on a revised amount, 
the Architect will promptly issue a Certificate for Payment for the amount for which the Architect is able to make such 
representations to the Owner. The Architect may also withhold a Certificate for Payment or, because of subsequently 
discovered evidence, may nullify the whole or a part of a Certificate for Payment previously issued, to such extent as 
may be necessary in the Architect’s opinion to protect the Owner from loss for which the Contractor is responsible, 
including loss resulting from acts and omissions described in Section 3.3.2, because of  

.1 defective Work not remedied;  

.2 third party claims filed or reasonable evidence indicating probable filing of such claims unless security 
acceptable to the Owner is provided by the Contractor;  

.3 failure of the Contractor to make payments properly to Subcontractors or for labor, materials or 
equipment;  

.4 reasonable evidence that the Work cannot be completed for the unpaid balance of the Contract Sum;  

.5 damage to the Owner or a separate contractor;  

.6 reasonable evidence that the Work will not be completed within the Contract Time, and that the unpaid 
balance would not be adequate to cover actual or liquidated damages for the anticipated delay; or  

.7 repeated failure to carry out the Work in accordance with the Contract Documents.  
   
§ 9.5.2 When the above reasons for withholding certification are removed, certification will be made for amounts 
previously withheld.  
 
§ 9.5.3 If the Architect withholds certification for payment under Section 9.5.1.3, the Owner may, at its sole option, issue 
joint checks to the Contractor and to any Subcontractor or material or equipment suppliers to whom the Contractor 
failed to make payment for Work properly performed or material or equipment suitably delivered. If the Owner makes 
payments by joint check, the Owner shall notify the Architect and the Architect will reflect such payment on the next 
Certificate for Payment.  
   
§ 9.6 Progress Payments  
§ 9.6.1 After the Architect has issued a Certificate for Payment, the Owner shall make payment in the manner and within 
the time provided in the Contract Documents or as required by state law, whichever is more restrictive, and shall so 
notify the Architect.  
     
 § 9.6.2 The Contractor shall pay each Subcontractor no later than seven days after receipt of payment from the Owner 
the amount to which the Subcontractor is entitled, reflecting percentages actually retained from payments to the 
Contractor on account of the Subcontractor’s portion of the Work. The Contractor shall, by appropriate agreement with 
each Subcontractor, require each Subcontractor to make payments to Sub-subcontractors in a similar manner.  
     
§ 9.6.3 The Architect will, on request, furnish to a Subcontractor, if practicable, information regarding percentages of 
completion or amounts applied for by the Contractor and action taken thereon by the Architect and Owner on account 
of portions of the Work done by such Subcontractor.  
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§ 9.6.4 The Owner has the right to request written evidence from the Contractor that the Contractor has properly paid 
Subcontractors and material and equipment suppliers amounts paid by the Owner to the Contractor for subcontracted 
Work. If the Contractor fails to furnish such evidence within seven days, the Owner shall have the right to contact 
Subcontractors to ascertain whether they have been properly paid. Neither the Owner nor Architect shall have an 
obligation to pay or to see to the payment of money to a Subcontractor, except as may otherwise be required by law.  
     
§ 9.6.5 Contractor payments to material and equipment suppliers shall be treated in a manner similar to that provided in 
Sections 9.6.2, 9.6.3 and 9.6.4.  
   
§ 9.6.6 A Certificate for Payment, a progress payment, or partial or entire use or occupancy of the Project by the Owner 
shall not constitute acceptance of Work not in accordance with the Contract Documents.  
   
§ 9.6.7 Unless the Contractor provides the Owner with a payment bond in the full penal sum of the Contract Sum, 
payments received by the Contractor for Work properly performed by Subcontractors and suppliers shall be held by the 
Contractor for those Subcontractors or suppliers who performed Work or furnished materials, or both, under contract 
with the Contractor for which payment was made by the Owner. Nothing contained herein shall require money to be 
placed in a separate account and not commingled with money of the Contractor, shall create any fiduciary liability or 
tort liability on the part of the Contractor for breach of trust or shall entitle any person or entity to an award of punitive 
damages against the Contractor for breach of the requirements of this provision.  
   
§ 9.7 Failure of Payment  
 If the Architect does not issue a Certificate for Payment, through no fault of the Contractor, within seven days after 
receipt of the Contractor’s Application for Payment, or if the Owner does not pay the Contractor within seven days after 
the date established in the Contract Documents the amount certified by the Architect or awarded by binding dispute 
resolution, then the Contractor may, upon seven additional days’ written notice to the Owner and Architect, stop the 
Work until payment of the amount owing has been received. The Contract Time shall be extended appropriately and the 
Contract Sum shall be increased by the amount of the Contractor’s reasonable costs of shut-down, delay and start-up, 
plus interest as provided for in the Contract Documents.  
   
§ 9.8 Substantial Completion  
§ 9.8.1 Substantial Completion is the stage in the progress of the Work when the Work or designated portion thereof is 
sufficiently complete in accordance with the Contract Documents so that the Owner can occupy or utilize the Work for 
its intended use.  The ability to occupy and utilize the Work or designated portion thereof shall require an occupancy 
permit issued by the Kentucky Department of Housing, Building, and Construction and any other agencies that have 
statutory authority and approval requirements.   
   
§ 9.8.2 When the Contractor considers that the Work, or a portion thereof which the Owner agrees to accept separately, 
is substantially complete, the Contractor shall prepare and submit to the Architect a comprehensive list of items to be 
completed or corrected prior to final payment. Failure to include an item on such list does not alter the responsibility of 
the Contractor to complete all Work in accordance with the Contract Documents.  
 
§ 9.8.3 Upon receipt of the Contractor’s list, the Architect will make an inspection to determine whether the Work or 
designated portion thereof is substantially complete. If the Architect’s inspection discloses any item, whether or not 
included on the Contractor’s list, which is not sufficiently complete in accordance with the Contract Documents so that 
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the Owner can occupy or utilize the Work or designated portion thereof for its intended use, the Contractor shall, before 
issuance of the Certificate of Substantial Completion, complete or correct such item upon notification by the Architect. 
In such case, the Contractor shall then submit a request for another inspection by the Architect to determine Substantial 
Completion.  
 
§ 9.8.4 When the Work or designated portion thereof is substantially complete, the Architect will prepare a Certificate of 
Substantial Completion that shall establish the date of Substantial Completion, shall establish responsibilities of the 
Owner and Contractor for security, maintenance, heat, utilities, damage to the Work and insurance, and shall fix the 
time within which the Contractor shall finish all items on the list accompanying the Certificate. Warranties required by 
the Contract Documents shall commence on the date of Substantial Completion of the Work or designated portion 
thereof unless otherwise provided in the Certificate of Substantial Completion.  
 
§ 9.8.5 The Certificate of Substantial Completion shall be submitted to the Owner and Contractor for their written 
acceptance of responsibilities assigned to them in such Certificate. Upon such acceptance and consent of surety, if any, 
the Owner shall make payment of retainage applying to such Work or designated portion thereof. Such payment shall be 
adjusted for Work that is incomplete or not in accordance with the requirements of the Contract Documents.  
   
§ 9.9 Partial Occupancy or Use  
§ 9.9.1 The Owner may occupy or use any completed or partially completed portion of the Work at any stage when such 
portion is designated by separate agreement with the Contractor, provided such occupancy or use is consented to by 
the insurer as required under Section 11.3.1.5 and authorized by public authorities having jurisdiction over the Project. 
Such partial occupancy or use may commence whether or not the portion is substantially complete, provided the Owner 
and Contractor have accepted in writing the responsibilities assigned to each of them for payments, retainage, if any, 
security, maintenance, heat, utilities, damage to the Work and insurance, and have agreed in writing concerning the 
period for correction of the Work and commencement of warranties required by the Contract Documents. When the 
Contractor considers a portion substantially complete, the Contractor shall prepare and submit a list to the Architect as 
provided under Section 9.8.2. Consent of the Contractor to partial occupancy or use shall not be unreasonably withheld. 
The stage of the progress of the Work shall be determined by written agreement between the Owner and Contractor or, 
if no agreement is reached, by decision of the Architect.  
     
§ 9.9.2 Immediately prior to such partial occupancy or use, the Owner, Contractor and Architect shall jointly inspect the 
area to be occupied or portion of the Work to be used in order to determine and record the condition of the Work.  
 
§ 9.9.3 Unless otherwise agreed upon, partial occupancy or use of a portion or portions of the Work shall not constitute 
acceptance of Work not complying with the requirements of the Contract Documents.  
   
§ 9.10 Final Completion and Final Payment  
§ 9.10.1 Upon receipt of the Contractor’s written notice that the Work is ready for final inspection and acceptance and 
upon receipt of a final Application for Payment, the Architect will promptly make such inspection and, when the 
Architect finds the Work acceptable under the Contract Documents and the Contract fully performed, the Architect will 
promptly issue a final Certificate for Payment stating that to the best of the Architect’s knowledge, information and 
belief, and on the basis of the Architect’s on-site visits and inspections, the Work has been completed in accordance 
with terms and conditions of the Contract Documents and that the entire balance found to be due the Contractor and 
noted in the final Certificate is due and payable. The Architect’s final Certificate for Payment will constitute a further 
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representation that conditions listed in Section 9.10.2 as precedent to the Contractor’s being entitled to final payment 
have been fulfilled.  

.1 Upon receipt and approval of the final Application for Payment, for each Contract and Purchase Order, if 
any, the Architect will prepare, and the Architect and Owner shall complete their portion of the Kentucky 
Department of Education BG-4 Contract Closeout Form – 2013, and forward the board-approved BG-4 form 
to the Kentucky Department of Education with a copy of the final Certificate for Payment upon the Board 
authorizing the BG-4 form, accepting the Work, and approving final payment to the Contractor or Material 
Supplier.  
 

§ 9.10.2 Neither final payment nor any remaining retained percentage shall become due until the Contractor submits to 
the Architect (1) an affidavit that payrolls, bills for materials and equipment, and other indebtedness connected with the 
Work for which the Owner or the Owner’s property might be responsible or encumbered (less amounts withheld by 
Owner) have been paid or otherwise satisfied, (2) a certificate evidencing that insurance required by the Contract 
Documents to remain in force after final payment is currently in effect and will not be canceled or allowed to expire until 
at least 30 days’ prior written notice has been given to the Owner, (3) a written statement that the Contractor knows of 
no substantial reason that the insurance will not be renewable to cover the period required by the Contract Documents, 
(4) consent of surety, if any, to final payment and (5), if required by the Owner, other data establishing payment or 
satisfaction of obligations, such as receipts, releases and waivers of liens, claims, security interests or encumbrances 
arising out of the Contract, to the extent and in such form as may be designated by the Owner. If a Subcontractor 
refuses to furnish a release or waiver required by the Owner, the Contractor may furnish a bond satisfactory to the 
Owner to indemnify the Owner against such lien. If such lien remains unsatisfied after payments are made, the 
Contractor shall refund to the Owner all money that the Owner may be compelled to pay in discharging such lien, 
including all costs and reasonable attorneys’ fees.  
   
§ 9.10.3 If, after Substantial Completion of the Work, final completion thereof is materially delayed through no fault of 
the Contractor or by issuance of Change Orders affecting final completion, and the Architect so confirms, the Owner 
shall, upon application by the Contractor and certification by the Architect, and without terminating the Contract, make 
payment of the balance due for that portion of the Work fully completed and accepted. If the remaining balance for 
Work not fully completed or corrected is less than retainage stipulated in the Contract Documents, and if bonds have 
been furnished, the written consent of surety to payment of the balance due for that portion of the Work fully 
completed and accepted shall be submitted by the Contractor to the Architect prior to certification of such payment. 
Such payment shall be made under terms and conditions governing final payment, except that it shall not constitute a 
waiver of claims.  
   
§ 9.10.4 The making of final payment shall constitute a waiver of Claims by the Owner except those arising from  

.1 liens, Claims, security interests or encumbrances arising out of the Contract and unsettled;  

.2 failure of the Work to comply with the requirements of the Contract Documents; or  

.3 terms of special warranties required by the Contract Documents.  
 
§ 9.10.5 Acceptance of final payment by the Contractor, a Subcontractor or material supplier shall constitute a waiver of 
claims by that payee except those previously made in writing and identified by that payee as unsettled at the time of 
final Application for Payment.  
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ARTICLE 10 PROTECTION OF PERSONS AND PROPERTY  
§ 10.1 Safety Precautions and Programs  
The Contractor shall be responsible for initiating, maintaining and supervising all safety precautions and programs in 
connection with the performance of the Contract.  
   
§ 10.2 Safety of Persons and Property  
§ 10.2.1 The Contractor shall take reasonable precautions for safety of, and shall provide reasonable protection to 
prevent damage, injury or loss to  

.1 employees on the Work and other persons who may be affected thereby;  

.2 the Work and materials and equipment to be incorporated therein, whether in storage on or off the site, 
under care, custody or control of the Contractor or the Contractor’s Subcontractors or Sub-
subcontractors; and  

.3 other property at the site or adjacent thereto, such as trees, shrubs, lawns, walks, pavements, roadways, 
structures and utilities not designated for removal, relocation or replacement in the course of 
construction.  

   
§ 10.2.2 The Contractor shall comply with and give notices required by applicable laws, statutes, ordinances, codes, rules 
and regulations, and lawful orders of public authorities bearing on safety of persons or property or their protection from 
damage, injury or loss.  
 
§ 10.2.3 The Contractor shall erect and maintain, as required by existing conditions and performance of the Contract, 
reasonable safeguards for safety and protection, including posting danger signs and other warnings against hazards, 
promulgating safety regulations and notifying owners and users of adjacent sites and utilities.  
   
§ 10.2.4 When use or storage of explosives or other hazardous materials or equipment or unusual methods are 
necessary for execution of the Work, the Contractor shall exercise utmost care and carry on such activities under 
supervision of properly qualified personnel.  
 
§ 10.2.5 The Contractor shall promptly remedy damage and loss (other than damage or loss insured under property 
insurance required by the Contract Documents) to property referred to in Sections 10.2.1.2 and 10.2.1.3 caused in whole 
or in part by the Contractor, a Subcontractor, a Sub-subcontractor, or anyone directly or indirectly employed by any of 
them, or by anyone for whose acts they may be liable and for which the Contractor is responsible under Sections 
10.2.1.2 and 10.2.1.3, except damage or loss attributable to acts or omissions of the Owner or Architect or anyone 
directly or indirectly employed by either of them, or by anyone for whose acts either of them may be liable, and not 
attributable to the fault or negligence of the Contractor. The foregoing obligations of the Contractor are in addition to 
the Contractor’s obligations under Section 3.18.  
   
§ 10.2.6 The Contractor shall designate a responsible member of the Contractor’s organization at the site whose duty 
shall be the prevention of accidents. This person shall be the Contractor’s superintendent unless otherwise designated 
by the Contractor in writing to the Owner and Architect.  
   
§ 10.2.7 The Contractor shall not permit any part of the construction or site to be loaded so as to cause damage or 
create an unsafe condition.  
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§ 10.2.8 Injury or Damage to Person or Property  
If either party suffers injury or damage to person or property because of an act or omission of the other party, or of 
others for whose acts such party is legally responsible, written notice of such injury or damage, whether or not insured, 
shall be given to the other party within a reasonable time not exceeding 21 days after discovery. The notice shall provide 
sufficient detail to enable the other party to investigate the matter.  
   
§ 10.3 Hazardous Materials  
§ 10.3.1 The Contractor is responsible for compliance with any requirements included in the Contract Documents 
regarding hazardous materials. If the Contractor encounters a hazardous material or substance not addressed in the 
Contract Documents and   if reasonable precautions will be inadequate to prevent foreseeable bodily injury or death to 
persons resulting from a material or substance, including but not limited to asbestos or polychlorinated biphenyl (PCB), 
encountered on the site by the Contractor, the Contractor shall, upon recognizing the condition, immediately stop Work 
in the affected area and report the condition to the Owner and Architect in writing.  
 
§ 10.3.2 Upon receipt of the Contractor’s written notice, the Owner shall obtain the services of a licensed laboratory to 
verify the presence or absence of the material or substance reported by the Contractor and, in the event such material 
or substance is found to be present, to cause it to be rendered harmless. Unless otherwise required by the Contract 
Documents, the Owner shall furnish in writing to the Contractor and Architect the names and qualifications of persons 
or entities who are to perform tests verifying the presence or absence of such material or substance or who are to 
perform the task of removal or safe containment of such material or substance. The Contractor and the Architect will 
promptly reply to the Owner in writing stating whether or not either has reasonable objection to the persons or entities 
proposed by the Owner. If either the Contractor or Architect has an objection to a person or entity proposed by the 
Owner, the Owner shall propose another to whom the Contractor and the Architect have no reasonable objection. 
When the material or substance has been rendered harmless, Work in the affected area shall resume upon written 
agreement of the Owner and Contractor. By Change Order, the Contract Time shall be extended appropriately and the 
Contract Sum shall be increased in the amount of the Contractor’s reasonable additional costs of shut-down, delay and 
start-up.  
   
§ 10.3.3 To the fullest extent permitted by law, the Owner shall indemnify and hold harmless the Contractor, 
Subcontractors, Architect, Architect’s consultants and agents and employees of any of them from and against claims, 
damages, losses and expenses, including but not limited to attorneys’ fees, arising out of or resulting from performance 
of the Work in the affected area if in fact the material or substance presents the risk of bodily injury or death as 
described in Section 10.3.1 and has not been rendered harmless, provided that such claim, damage, loss or expense is 
attributable to bodily injury, sickness, disease or death, or to injury to or destruction of tangible property (other than the 
Work itself), except to the extent that such damage, loss or expense is due to the fault or negligence of the party seeking 
indemnity.  
   
§ 10.3.4 The Owner shall not be responsible under this Section 10.3 for materials or substances the Contractor brings to 
the site unless such materials or substances are required by the Contract Documents. The Owner shall be responsible for 
materials or substances required by the Contract Documents, except to the extent of the Contractor’s fault or 
negligence in the use and handling of such materials or substances.  
   
§ 10.3.5 The Contractor shall indemnify the Owner for the cost and expense the Owner incurs (1) for remediation of a 
material or substance the Contractor brings to the site and negligently handles, or (2) where the Contractor fails to 
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perform its obligations under Section 10.3.1, except to the extent that the cost and expense are due to the Owner’s fault 
or negligence.  
   
§ 10.3.6 If, without negligence on the part of the Contractor, the Contractor is held liable by a government agency for 
the cost of remediation of a hazardous material or substance solely by reason of performing Work as required by the 
Contract Documents, the Owner shall indemnify the Contractor for all cost and expense thereby incurred.  
   
§ 10.4 Emergencies  
In an emergency affecting safety of persons or property, the Contractor shall act, at the Contractor’s discretion, to 
prevent threatened damage, injury or loss. Additional compensation or extension of time claimed by the Contractor on 
account of an emergency shall be determined as provided in Article 15 and Article 7.  
   
ARTICLE 11 INSURANCE AND BONDS  
§ 11.1 Contractor’s Liability Insurance  
§ 11.1.1 The Contractor shall purchase from and maintain in a company or companies lawfully authorized to do business 
in the jurisdiction in which the Project is located such insurance as will protect the Contractor from claims set forth 
below which may arise out of or result from the Contractor’s operations and completed operations under the Contract 
and for which the Contractor may be legally liable, whether such operations be by the Contractor or by a Subcontractor 
or by anyone directly or indirectly employed by any of them, or by anyone for whose acts any of them may be liable:  

.1 Claims under workers’ compensation, disability benefit and other similar employee benefit acts that are 
applicable to the Work to be performed;  

.2 Claims for damages because of bodily injury, occupational sickness or disease, or death of the 
Contractor’s employees;  

.3 Claims for damages because of bodily injury, sickness or disease, or death of any person other than the 
Contractor’s employees;  

.4 Claims for damages insured by usual personal injury liability coverage;  

.5 Claims for damages, other than to the Work itself, because of injury to or destruction of tangible 
property, including loss of use resulting therefrom;  

.6 Claims for damages because of bodily injury, death of a person or property damage arising out of 
ownership, maintenance or use of a motor vehicle;  

.7 Claims for bodily injury or property damage arising out of completed operations; and  

.8 Claims involving contractual liability insurance applicable to the Contractor’s obligations under Section 
3.18.  

     
§ 11.1.2 The insurance required by Section 11.1.1 shall be written for not less than limits of liability specified in the 
Contract Documents or required by law, whichever coverage is greater. Coverages, whether written on an occurrence or 
claims-made basis, shall be maintained without interruption from the date of commencement of the Work until the date 
of final payment and termination of any coverage required to be maintained after final payment, and, with respect to 
the Contractor’s completed operations coverage, until the expiration of the period for correction of Work or for such 
other period for maintenance of completed operations coverage as specified in the Contract Documents. Such insurance 
shall be no less than the following amounts:  
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(1) Public Liability $200,000.00 one person/maximum each person 
$500,000.00 one accident/maximum each person 
 

(2) Property Damage $200,000.00 one accident/maximum  
$500,000.00 aggregate 

 
 § 11.1.2.1 The insurance required by Section 11.1.1 shall be written for not less than the following limits, or greater if 
required by law:  
   

(1) Worker's Compensation:  
a. State Statutory 
b. Applicable Federal (e.g., Longshoreman's) Statutory 
c. Employer's Liability  $500,000 

 
(2) Comprehensive or Commercial General Liability (including Premises-Operations; Independent 
Contractor's Protection; Product Liability and Completed Operations; Broad Form Property Damage); 

a. General Aggregate  
 (except Products-Completed Operations) $1,000,000 
b. Products-Completed Operations Aggregate $1,000,000 
c. Personal/Advertising Injury 
(per person/organization) $1,000,000 
d. Each Occurrence  
(Bodily Injury and Property Damage) $1,000,000 
e. Limit per Person Medical Expense $10,000 
f. Exclusions of Property in Contractors Care, Custody or Control will be eliminated. 
g. Property Damage Liability Insurance will provide Coverage for Explosion, Collapse, and 
Underground Damage. 
 

(3) Contractual Liability:  
a. General Aggregate $1,000,000 
b. Each Occurrence (Bodily Injury and Property Damage) $1,000,000 

 
(4) Automobile Liability:  

a. Bodily Injury $500,000 Each Person  
$1,000,000 Each Accident  

b. Property Damage $500,000 Each Accident, or  
a combined single limit of $1,000,000 
 

(5) Liability coverage for the Owner, the Architect, the Architect's Consultants and others listed in the 
Supplementary Conditions will be provided (subject to customary exclusions for professional liability), 
by endorsement as additional insured’s on the Contractor's Liability Policy. 

(6) Excess Liability Umbrella Form:  
a. General Aggregate $1,000,000 
b. Each Occurrence  $1,000,000 
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§ 11.1.2.2 There shall be an endorsement in each of the above policies reading as follows: “It is hereby agreed that in 
the event of a claim arising under this policy, the company may not deny liability be reason of the insured being a state, 
county, municipal corporation or governmental agency.”  
    
§ 11.1.3 Certificates of insurance acceptable to the Owner shall be filed with the Owner prior to commencement of the 
Work and thereafter upon renewal or replacement of each required policy of insurance. These certificates and the 
insurance policies required by this Section 11.1 shall contain a provision that coverages afforded under the policies will 
not be canceled or allowed to expire until at least 30 days’ prior written notice has been given to the Owner. An 
additional certificate evidencing continuation of liability coverage, including coverage for completed operations, shall be 
submitted with the final Application for Payment as required by Section 9.10.2 and thereafter upon renewal or 
replacement of such coverage until the expiration of the time required by Section 11.1.2. Information concerning 
reduction of coverage on account of revised limits or claims paid under the General Aggregate, or both, shall be 
furnished by the Contractor with reasonable promptness.  
   
§ 11.1.4 The Contractor shall cause the commercial liability coverage required by the Contract Documents to include (1) 
the Owner, the Architect and the Architect’s consultants as additional insureds for claims caused in whole or in part by 
the Contractor’s negligent acts or omissions during the Contractor’s operations; and (2) the Owner as an additional 
insured for claims caused in whole or in part by the Contractor’s negligent acts or omissions during the Contractor’s 
completed operations.  
   
§ 11.2 Owner’s Liability Insurance  
The Owner shall be responsible for purchasing and maintaining the Owner’s usual liability insurance.  
   
§ 11.3 Property Insurance  
§ 11.3.1 Unless otherwise provided, the Owner shall purchase and maintain, in a company or companies lawfully 
authorized to do business in the jurisdiction in which the Project is located, property insurance written on a builder’s risk 
“all-risk” or equivalent policy form in the amount of the initial Contract Sum, plus value of subsequent Contract 
Modifications and cost of materials supplied or installed by others, comprising total value for the entire Project at the 
site on a replacement cost basis without optional deductibles. Such property insurance shall be maintained, unless 
otherwise provided in the Contract Documents or otherwise agreed in writing by all persons and entities who are 
beneficiaries of such insurance, until final payment has been made as provided in Section 9.10 or until no person or 
entity other than the Owner has an insurable interest in the property required by this Section 11.3 to be covered, 
whichever is later. This insurance shall include interests of the Owner, the Contractor, Subcontractors and Sub-
subcontractors in the Project.  
   
§ 11.3.1.1 Property insurance shall be on an “all-risk” or equivalent policy form and shall include, without limitation, 
insurance against the perils of fire (with extended coverage) and physical loss or damage including, without duplication 
of coverage, theft, vandalism, malicious mischief, collapse, earthquake, flood, windstorm, falsework, testing and startup, 
temporary buildings and debris removal including demolition occasioned by enforcement of any applicable legal 
requirements, and shall cover reasonable compensation for Architect’s and Contractor’s services and expenses required 
as a result of such insured loss.  
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§ 11.3.1.2 If the Owner does not intend to purchase such property insurance required by the Contract and with all of the 
coverages in the amount described above, the Owner shall so inform the Contractor in writing prior to commencement 
of the Work. The Contractor may then effect insurance that will protect the interests of the Contractor, Subcontractors 
and Sub-subcontractors in the Work, and by appropriate Change Order the cost thereof shall be charged to the Owner.  
If the Contractor is damaged by the failure or neglect of the Owner to purchase or maintain insurance as described 
above, without so notifying the Contractor in writing, then the Owner shall bear all reasonable costs properly 
attributable thereto.  
   
§ 11.3.1.3 If the property insurance requires deductibles, the Owner shall pay costs not covered because of such 
deductibles.  
 
§ 11.3.1.4 This property insurance shall cover portions of the Work stored off the site, and also portions of the Work in 
transit.  
   
§ 11.3.1.5 Partial occupancy or use in accordance with Section 9.9 shall not commence until the insurance company or 
companies providing property insurance have consented to such partial occupancy or use by endorsement or otherwise. 
The Owner and the Contractor shall take reasonable steps to obtain consent of the insurance company or companies 
and shall, without mutual written consent, take no action with respect to partial occupancy or use that would cause 
cancellation, lapse or reduction of insurance.  
   
§ 11.3.2 Boiler and Machinery Insurance  
The Owner shall purchase and maintain boiler and machinery insurance required by the Contract Documents or by law, 
which shall specifically cover such insured objects during installation and until final acceptance by the Owner; this 
insurance shall include interests of the Owner, Contractor, Subcontractors and Sub-subcontractors in the Work, and the 
Owner and Contractor shall be named insureds.  
   
§ 11.3.3 Loss of Use Insurance  
The Owner, at the Owner’s option, may purchase and maintain such insurance as will insure the Owner against loss of 
use of the Owner’s property due to fire or other hazards, however caused. The Owner waives all rights of action against 
the Contractor for loss of use of the Owner’s property, including consequential losses due to fire or other hazards 
however caused.  
   
§ 11.3.4 If the Contractor requests in writing that insurance for risks other than those described herein or other special 
causes of loss be included in the property insurance policy, the Owner shall, if possible, include such insurance, and the 
cost thereof shall be charged to the Contractor by appropriate Change Order.  
 
§ 11.3.5 If during the Project construction period the Owner insures properties, real or personal or both, at or adjacent 
to the site by property insurance under policies separate from those insuring the Project, or if after final payment 
property insurance is to be provided on the completed Project through a policy or policies other than those insuring the 
Project during the construction period, the Owner shall waive all rights in accordance with the terms of Section 11.3.7 
for damages caused by fire or other causes of loss covered by this separate property insurance. All separate policies shall 
provide this waiver of subrogation by endorsement or otherwise.  
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§ 11.3.6 Before an exposure to loss may occur, the Owner shall file with the Contractor a copy of each policy that 
includes insurance coverages required by this Section 11.3. Each policy shall contain all generally applicable conditions, 
definitions, exclusions and endorsements related to this Project. Each policy shall contain a provision that the policy will 
not be canceled or allowed to expire, and that its limits will not be reduced, until at least 30 days’  
prior written notice has been given to the Contractor.  
   
§ 11.3.7 Before an exposure to loss may occur, the Owner shall provide the Architect and the Kentucky Department of 
Education with certificates of insurance coverage required by this Section 11.3.  
   
§ 11.3.7 Waivers of Subrogation  
The Owner and Contractor waive all rights against (1) each other and any of their subcontractors, sub-subcontractors, 
agents and employees, each of the other, and (2) the Architect, Architect’s consultants, separate contractors described 
in Article 6, if any, and any of their subcontractors, sub-subcontractors, agents and employees, for damages caused by 
fire or other causes of loss to the extent covered by property insurance obtained pursuant to this Section 11.3 or other 
property insurance applicable to the Work, except such rights as they have to proceeds of such insurance held by the 
Owner as fiduciary. The Owner or Contractor, as appropriate, shall require of the Architect, Architect’s consultants, 
separate contractors described in Article 6, if any, and the subcontractors, sub-subcontractors, agents and employees of 
any of them, by appropriate agreements, written where legally required for validity, similar waivers each in favor of 
other parties enumerated herein. The policies shall provide such waivers of subrogation by endorsement or otherwise. A 
waiver of subrogation shall be effective as to a person or entity even though that person or entity would otherwise have 
a duty of indemnification, contractual or otherwise, did not pay the insurance premium directly or indirectly, and 
whether or not the person or entity had an insurable interest in the property damaged.  
   
§ 11.3.8 A loss insured under the Owner’s property insurance shall be adjusted by the Owner as fiduciary and made 
payable to the Owner as fiduciary for the insureds, as their interests may appear, subject to requirements of any 
applicable mortgagee clause and of Section 11.3.10. The Contractor shall pay Subcontractors their just shares of 
insurance proceeds received by the Contractor, and by appropriate agreements, written where legally required for 
validity, shall require Subcontractors to make payments to their Sub-subcontractors in similar manner.  
   
§ 11.3.9 If required in writing by a party in interest, the Owner as fiduciary shall, upon occurrence of an insured loss, give 
bond for proper performance of the Owner’s duties. The cost of required bonds shall be charged against proceeds 
received as fiduciary. The Owner shall deposit in a separate account proceeds so received, which the Owner shall 
distribute in accordance with such agreement as the parties in interest may reach, or as determined in accordance with 
the method of binding dispute resolution selected in the Agreement between the Owner and Contractor. If after such 
loss no other special agreement is made and unless the Owner terminates the Contract for convenience, replacement of 
damaged property shall be performed by the Contractor after notification of a Change in the Work in accordance with 
Article 7.  
 
§ 11.3.10 The Owner as fiduciary shall have power to adjust and settle a loss with insurers unless one of the parties in 
interest shall object in writing within five days after occurrence of loss to the Owner’s exercise of this power; if such 
objection is made, the dispute shall be resolved in the manner selected by the Owner and Contractor as the method of 
binding dispute resolution in the Agreement. If the Owner and Contractor have selected arbitration as the method of 
binding dispute resolution, the Owner as fiduciary shall make settlement with insurers or, in the case of a dispute over 
distribution of insurance proceeds, in accordance with the directions of the arbitrators.  
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§ 11.4 Performance Bond and Payment Bond  
§ 11.4.1 Unless otherwise provided, when the Contract Sum exceeds twenty-five thousand dollars ($25,000) the 
Contractor shall furnish bonds covering faithful performance of the Contract and payment of obligations arising 
thereunder. A surety company authorized to do business in Kentucky shall execute bonds, and the cost thereof shall be 
included in the Contract Sum. Unless otherwise provided, the amount of each bond shall be equal to 100% of the 
Contract Sum plus Purchase Orders, or 100% of the Lump Sum Base Bid plus or minus accepted Alternates, whichever is 
greater.  
   
§ 11.4.2 Upon the request of any person or entity appearing to be a potential beneficiary of bonds covering payment of 
obligations arising under the Contract, the Contractor shall promptly furnish a copy of the bonds or shall authorize a 
copy to be furnished.  
   
ARTICLE 12 UNCOVERING AND CORRECTION OF WORK  
§ 12.1 Uncovering of Work  
§ 12.1.1 If a portion of the Work is covered contrary to the Architect’s request or to requirements specifically expressed 
in the Contract Documents, it must, if requested in writing by the Architect, be uncovered for the Architect’s 
examination and be replaced at the Contractor’s expense without change in the Contract Time.  
 
§ 12.1.2 If a portion of the Work has been covered that the Architect has not specifically requested to examine prior to 
its being covered, the Architect may request to see such Work and it shall be uncovered by the Contractor. If such Work 
is in accordance with the Contract Documents, costs of uncovering and replacement shall, by appropriate Change Order, 
be at the Owner’s expense. If such Work is not in accordance with the Contract Documents, such costs and the cost of 
correction shall be at the Contractor’s expense unless the condition was caused by the Owner or a separate contractor 
in which event the Owner shall be responsible for payment of such costs.  
     
§ 12.2 Correction of Work  
§ 12.2.1 Before or After Substantial Completion  
The Contractor shall promptly correct Work rejected by the Architect or failing to conform to the requirements of the 
Contract Documents, whether discovered before or after Substantial Completion and whether or not fabricated, 
installed or completed. Costs of correcting such rejected Work, including additional testing and inspections, the cost of 
uncovering and replacement, and compensation for the Architect’s services and expenses made necessary thereby, shall 
be at the Contractor’s expense.  
     
§ 12.2.2 After Substantial Completion  
§ 12.2.2.1 In addition to the Contractor’s obligations under Section 3.5, if, within one year after the date of Substantial 
Completion of the Work or designated portion thereof or after the date for commencement of warranties established 
under Section 9.9.1, or by terms of an applicable special warranty required by the Contract Documents, any of the Work 
is found to be not in accordance with the requirements of the Contract Documents, the Contractor shall correct it 
promptly after receipt of written notice from the Owner to do so unless the Owner has previously given the Contractor a 
written acceptance of such condition. The Owner shall give such notice promptly after discovery of the condition. During 
the one-year period for correction of Work, if the Owner fails to notify the Contractor and give the Contractor an 
opportunity to make the correction, the Owner waives the rights to require correction by the Contractor and to make a 
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claim for breach of warranty. If the Contractor fails to correct nonconforming Work within a reasonable time during that 
period after receipt of notice from the Owner or Architect, the Owner may correct it in accordance with Section 2.4.  
 
§ 12.2.2.2 The one-year period for correction of Work shall be extended with respect to portions of Work first 
performed after Substantial Completion by the period of time between Substantial Completion and the actual 
completion of that portion of the Work.  
   
§ 12.2.2.3 The one-year period for correction of Work shall not be extended by corrective Work performed by the 
Contractor pursuant to this Section 12.2.  
   
§ 12.2.3 The Contractor shall remove from the site portions of the Work that are not in accordance with the 
requirements of the Contract Documents and are neither corrected by the Contractor nor accepted by the Owner.  
   
§ 12.2.4 The Contractor shall bear the cost of correcting destroyed or damaged construction, whether completed or 
partially completed, of the Owner or separate contractors caused by the Contractor’s correction or removal of Work 
that is not in accordance with the requirements of the Contract Documents.  
   
§ 12.2.5 Nothing contained in this Section 12.2 shall be construed to establish a period of limitation with respect to 
other obligations the Contractor has under the Contract Documents. Establishment of the one-year period for correction 
of Work as described in Section 12.2.2 relates only to the specific obligation of the Contractor to correct the Work, and 
has no relationship to the time within which the obligation to comply with the Contract Documents may be sought to be 
enforced, nor to the time within which proceedings may be commenced to establish the Contractor’s liability with 
respect to the Contractor’s obligations other than specifically to correct the Work.  
   
§ 12.3 Acceptance of Nonconforming Work  
If the Owner prefers to accept Work that is not in accordance with the requirements of the Contract Documents, the 
Owner may do so instead of requiring its removal and correction, in which case the Contract Sum will be reduced as 
appropriate and equitable. Such adjustment shall be effected whether or not final payment has been made.  
   
ARTICLE 13 MISCELLANEOUS PROVISIONS  
§ 13.1 Governing Law  
The Contract shall be governed by the law of the place where the Project is located except that, if the parties have 
selected arbitration as the method of binding dispute resolution, the Federal Arbitration Act shall govern Section 15.4.  
§ 13.1.1 None of the Contract Documents for this project shall be construed against the party preparing documents on 
the grounds that the party prepared or drafted the document, or any portion thereof.  
   
§ 13.2 Successors and Assigns  
§ 13.2.1 The Owner and Contractor respectively bind themselves, their partners, successors, assigns and legal 
representatives to covenants, agreements and obligations contained in the Contract Documents. Except as provided in 
Section 13.2.2, neither party to the Contract shall assign the Contract as a whole without written consent of the other. If 
either party attempts to make such an assignment without such consent, that party shall nevertheless remain legally 
responsible for all obligations under the Contract.  
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§ 13.2.2 The Owner may, without consent of the Contractor, assign the Contract to a lender providing construction 
financing for the Project, if the lender assumes the Owner’s rights and obligations under the Contract Documents.  
The Contractor shall execute all consents reasonably required to facilitate such assignment.  
   
§ 13.3 Written Notice  
Written notice shall be deemed to have been duly served if delivered in person to the individual, to a member of the 
firm or entity, or to an officer of the corporation for which it was intended; or if delivered at, or sent by registered or 
certified mail or by courier service providing proof of delivery to, the last business address known to the party giving 
notice.  
   
§ 13.4 Rights and Remedies  
§ 13.4.1 Duties and obligations imposed by the Contract Documents and rights and remedies available thereunder shall 
be in addition to and not a limitation of duties, obligations, rights and remedies otherwise imposed or available by law.  
   
§ 13.4.2 No action or failure to act by the Owner, Architect or Contractor shall constitute a waiver of a right or duty 
afforded them under the Contract, nor shall such action or failure to act constitute approval of or acquiescence in a 
breach there under, except as may be specifically agreed in writing.  
     
§ 13.5 Tests and Inspections  
§ 13.5.1 Tests, inspections and approvals of portions of the Work shall be made as required by the Contract Documents 
and by applicable laws, statutes, ordinances, codes, rules and regulations or lawful orders of public authorities. Unless 
otherwise provided, the Contractor shall make arrangements for such tests, inspections and approvals with an 
independent testing laboratory or entity acceptable to the Owner, or with the appropriate public authority, and shall 
bear all related costs of tests, inspections and approvals. The Contractor shall give the Architect timely notice of when 
and where tests and inspections are to be made so that the Architect may be present for such procedures. The Owner 
shall bear costs of (1) tests, inspections or approvals that do not become requirements until after bids are received or 
negotiations concluded, and (2) tests, inspections or approvals where building codes or applicable laws or regulations 
prohibit the Owner from delegating their cost to the Contractor.  
 
§ 13.5.2 If the Architect, Owner or public authorities having jurisdiction determine that portions of the Work require 
additional testing, inspection or approval not included under Section 13.5.1, the Architect will, upon written 
authorization from the Owner, instruct the Contractor to make arrangements for such additional testing, inspection or 
approval by an entity acceptable to the Owner, and the Contractor shall give timely notice to the Architect of when and 
where tests and inspections are to be made so that the Architect may be present for such procedures. Such costs, except 
as provided in Section 13.5.3, shall be at the Owner’s expense.  
   
§ 13.5.3 If such procedures for testing, inspection or approval under Sections 13.5.1 and 13.5.2 reveal failure of the 
portions of the Work to comply with requirements established by the Contract Documents, all costs made necessary by 
such failure including those of repeated procedures and compensation for the Architect’s services and expenses shall be 
at the Contractor’s expense.  
 
§ 13.5.4 Required certificates of testing, inspection or approval shall, unless otherwise required by the Contract 
Documents, be secured by the Contractor and promptly delivered to the Architect.  
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§ 13.5.5 If the Architect is to observe tests, inspections or approvals required by the Contract Documents, the Architect 
will do so promptly and, where practicable, at the normal place of testing.  
 
§ 13.5.6 Tests or inspections conducted pursuant to the Contract Documents shall be made promptly to avoid 
unreasonable delay in the Work.  
   
§ 13.6 Interest  
Payments due and unpaid under the Contract Documents shall bear interest from the date payment is due at such rate 
as required by state law, or in the absence of law, at the legal rate prevailing at the time and place where the Project is 
located.  
   
§ 13.7 Time Limits on Claims  
The Owner and Contractor shall commence all claims and causes of action, whether in contract, tort, breach of warranty 
or otherwise, against the other arising out of or related to the Contract in accordance with the requirements of the final 
dispute resolution method selected in the Agreement within the time period specified by applicable law, but in any case 
not more than 10 years after the date of Substantial Completion of the Work. The Owner and Contractor waive all claims 
and causes of action not commenced in accordance with this Section 13.7.  
   
ARTICLE 14 TERMINATION OR SUSPENSION OF THE CONTRACT  
§ 14.1 Termination by the Contractor  
§ 14.1.1 The Contractor may terminate the Contract if the Work is stopped for a period of 30 consecutive days through 
no act or fault of the Contractor or a Subcontractor, Sub-subcontractor or their agents or employees or any other 
persons or entities performing portions of the Work under direct or indirect contract with the Contractor, for any of the 
following reasons:  

.1 Issuance of an order of a court or other public authority having jurisdiction that requires all Work to be stopped;  

.2 An act of government, such as a declaration of national emergency that requires all Work to be stopped;  

.3 Because the Architect has not issued a Certificate for Payment and has not notified the Contractor of the reason 
for withholding certification as provided in Section 9.4.1, or because the Owner has not made payment on a 
Certificate for Payment within the time stated in the Contract Documents; or  

.4 The Owner has failed to furnish to the Contractor promptly, upon the Contractor’s request, reasonable evidence 
as required by Section 2.2.1.  

  
§ 14.1.2 The Contractor may terminate the Contract if, through no act or fault of the Contractor or a Subcontractor, Sub-
subcontractor or their agents or employees or any other persons or entities performing portions of the Work under 
direct or indirect contract with the Contractor, repeated suspensions, delays or interruptions of the entire Work by the 
Owner as described in Section 14.3 constitute in the aggregate more than 100 percent of the total number of days 
scheduled for completion, or 120 days in any 365-day period, whichever is less.  
   
§ 14.1.3 If one of the reasons described in Section 14.1.1 or 14.1.2 exists, the Contractor may, upon seven days’  
written notice to the Owner and Architect, terminate the Contract and recover from the Owner payment for Work 
executed, including reasonable overhead and profit, costs incurred by reason of such termination, and damages.   
   
§ 14.1.4 If the Work is stopped for a period of 60 consecutive days through no act or fault of the Contractor or a 
Subcontractor or their agents or employees or any other persons performing portions of the Work under contract with 
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the Contractor because the Owner has repeatedly failed to fulfill the Owner’s obligations under the Contract Documents 
with respect to matters important to the progress of the Work, the Contractor may, upon seven additional days’ written 
notice to the Owner and the Architect, terminate the Contract and recover from the Owner as provided in Section 
14.1.3.  
   
§ 14.2 Termination by the Owner for Cause  
§ 14.2.1 The Owner may terminate the Contract if the Contractor  

.1 repeatedly refuses or fails to supply enough properly skilled workers or proper materials;  

.2 fails to make payment to Subcontractors for materials or labor in accordance with the respective  
agreements between the Contractor and the Subcontractors;  

.3 repeatedly disregards applicable laws, statutes, ordinances, codes, rules and regulations, or lawful 
orders of a public authority; or  

.4 otherwise is guilty of substantial breach of a provision of the Contract Documents.  
 
§ 14.2.2 When any of the above reasons exist, the Owner, upon certification by the Initial Decision Maker that sufficient 
cause exists to justify such action, may without prejudice to any other rights or remedies of the Owner and after giving 
the Contractor and the Contractor’s surety, if any, seven days’ written notice, terminate employment of the Contractor 
and may, subject to any prior rights of the surety:  

.1 Exclude the Contractor from the site and take possession of all materials, equipment, tools, and 
construction equipment and machinery thereon owned by the Contractor;  

.2 Accept assignment of subcontracts pursuant to Section 5.4; and  

.3 Finish the Work by whatever reasonable method the Owner may deem expedient. Upon written request 
of the Contractor, the Owner shall furnish to the Contractor a detailed accounting of the costs incurred 
by the Owner in finishing the Work.  

   
§ 14.2.3 When the Owner terminates the Contract for one of the reasons stated in Section 14.2.1, the Contractor shall 
not be entitled to receive further payment until the Work is finished.  
 
§ 14.2.4 If the unpaid balance of the Contract Sum exceeds costs of finishing the Work, including compensation for the 
Architect’s services and expenses made necessary thereby, and other damages incurred by the Owner and not expressly 
waived, such excess shall be paid to the Contractor. If such costs and damages exceed the unpaid balance, the 
Contractor shall pay the difference to the Owner. The amount to be paid to the Contractor or Owner, as the case may 
be, shall be certified by the Initial Decision Maker, upon application, and this obligation for payment shall survive 
termination of the Contract.  
     
§ 14.3 Suspension by the Owner for Convenience  
§ 14.3.1 The Owner may, without cause, order the Contractor in writing to suspend, delay or interrupt the Work in 
whole or in part for such period of time as the Owner may determine.  
   
§ 14.3.2 The Contract Sum and Contract Time shall be adjusted for increases in the cost and time caused by suspension, 
delay or interruption as described in Section 14.3.1. Adjustment of the Contract Sum shall include profit. No adjustment 
shall be made to the extent  

.1 that performance is, was or would have been so suspended, delayed or interrupted by another cause for 
which the Contractor is responsible; or  
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.2 that an equitable adjustment is made or denied under another provision of the Contract.  
   
§ 14.4 Termination by the Owner for Convenience  
§ 14.4.1 The Owner may, at any time, terminate the Contract for the Owner’s convenience and without cause.  
 
§ 14.4.2 Upon receipt of written notice from the Owner of such termination for the Owner’s convenience, the 
Contractor shall  

.1 cease operations as directed by the Owner in the notice;  

.2 take actions necessary, or that the Owner may direct, for the protection and preservation of the Work; 
and  

.3 except for Work directed to be performed prior to the effective date of termination stated in the notice, 
terminate all existing subcontracts and purchase orders and enter into no further subcontracts and 
purchase orders.  

   
§ 14.4.3 In case of such termination for the Owner’s convenience, the Contractor shall be entitled to receive payment 
for Work executed, and costs incurred by reason of such termination, along with reasonable overhead and profit on the 
Work not executed.  
   
ARTICLE 15 CLAIMS AND DISPUTES  
§ 15.1 Claims  
§ 15.1.1 Definition  
A Claim is a demand or assertion by one of the parties seeking, as a matter of right, payment of money, or other relief 
with respect to the terms of the Contract. The term “Claim” also includes other disputes and matters in question 
between the Owner and Contractor arising out of or relating to the Contract. The responsibility to substantiate Claims 
shall rest with the party making the Claim.  
   
§ 15.1.2 Notice of Claims  
Claims by either the Owner or Contractor must be initiated by written notice to the other party and to the Initial 
Decision Maker with a copy sent to the Architect, if the Architect is not serving as the Initial Decision Maker.  
Claims by either party must be initiated within 21 days after occurrence of the event giving rise to such Claim or within 
21 days after the claimant first recognizes the condition giving rise to the Claim, whichever is later.  
   
§ 15.1.3 Continuing Contract Performance  
Pending final resolution of a Claim, except as otherwise agreed in writing or as provided in Section 9.7 and Article 14, the 
Contractor shall proceed diligently with performance of the Contract and the Owner shall continue to make payments in 
accordance with the Contract Documents. The Architect will prepare Change Orders and issue Certificates for Payment 
in accordance with the decisions of the Initial Decision Maker.  
   
§ 15.1.4 Claims for Additional Cost  
If the Contractor wishes to make a Claim for an increase in the Contract Sum, written notice as provided herein shall be 
given before proceeding to execute the Work. Prior notice is not required for Claims relating to an emergency 
endangering life or property arising under Section 10.4.  
   
§ 15.1.5 Claims for Additional Time  
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§ 15.1.5.1 If the Contractor wishes to make a Claim for an increase in the Contract Time, written notice as provided 
herein shall be given. The Contractor’s Claim shall include an estimate of cost and of probable effect of delay on 
progress of the Work. In the case of a continuing delay, only one Claim is necessary.  
   
§ 15.1.5.2 If adverse weather conditions are the basis for a Claim for additional time, such Claim shall be documented by 
data substantiating that weather conditions were abnormal for the period of time, could not have been reasonably 
anticipated and had an adverse effect on the scheduled construction.  
   
§ 15.1.6 Claims for Consequential Damages  
The Contractor and Owner waive Claims against each other for consequential damages arising out of or relating to this 
Contract. This mutual waiver includes  

.1 damages incurred by the Owner for rental expenses, for losses of use, income, profit, financing, business and 
reputation, and for loss of management or employee productivity or of the services of such persons; and  

.2 damages incurred by the Contractor for principal office expenses including the compensation of personnel 
stationed there, for losses of financing, business and reputation, and for loss of profit except anticipated profit 
arising directly from the Work.  

   
This mutual waiver is applicable, without limitation, to all consequential damages due to either party’s termination in 
accordance with Article 14. Nothing contained in this Section 15.1.6 shall be deemed to preclude an award of liquidated 
damages, when applicable, in accordance with the requirements of the Contract Documents.  
   
§ 15.2 Initial Decision  
§ 15.2.1 Claims, excluding those arising under Sections 10.3, 10.4, 11.3.9, and 11.3.10, shall be referred to the Initial 
Decision Maker for initial decision. The Architect will serve as the Initial Decision Maker, unless otherwise indicated in 
the Agreement. Except for those Claims excluded by this Section 15.2.1, an initial decision shall be required as a 
condition precedent to mediation of any Claim arising prior to the date final payment is due, unless 30  
days have passed after the Claim has been referred to the Initial Decision Maker with no decision having been rendered. 
Unless the Initial Decision Maker and all affected parties agree, the Initial Decision Maker will not decide disputes 
between the Contractor and persons or entities other than the Owner.  
   
§ 15.2.2 The Initial Decision Maker will review Claims and within ten days of the receipt of a Claim take one or more of 
the following actions: (1) request additional supporting data from the claimant or a response with supporting data from 
the other party, (2) reject the Claim in whole or in part, (3) approve the Claim, (4) suggest a compromise, or (5) advise 
the parties that the Initial Decision Maker is unable to resolve the Claim if the Initial Decision Maker lacks sufficient 
information to evaluate the merits of the Claim or if the Initial Decision Maker concludes that, in the Initial Decision 
Maker’s sole discretion, it would be inappropriate for the Initial Decision Maker to resolve the Claim.  
   
§ 15.2.3 In evaluating Claims, the Initial Decision Maker may, but shall not be obligated to, consult with or seek 
information from either party or from persons with special knowledge or expertise who may assist the Initial Decision 
Maker in rendering a decision. The Initial Decision Maker may request the Owner to authorize retention of such persons 
at the Owner’s expense.  
   
§ 15.2.4 If the Initial Decision Maker requests a party to provide a response to a Claim or to furnish additional supporting 
data, such party shall respond, within ten days after receipt of such request, and shall either (1) provide a response on 
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the requested supporting data, (2) advise the Initial Decision Maker when the response or supporting data will be 
furnished or (3) advise the Initial Decision Maker that no supporting data will be furnished. Upon receipt of the response 
or supporting data, if any, the Initial Decision Maker will either reject or approve the Claim in whole or in part.  
 
§ 15.2.5 The Initial Decision Maker will render an initial decision approving or rejecting the Claim, or indicating that the 
Initial Decision Maker is unable to resolve the Claim. This initial decision shall (1) be in writing; (2) state the reasons 
therefor; and (3) notify the parties and the Architect, if the Architect is not serving as the Initial Decision Maker, of any 
change in the Contract Sum or Contract Time or both. The initial decision shall be final and binding on the parties but 
subject to mediation and, if the parties fail to resolve their dispute through mediation, to binding dispute resolution.  
   
§ 15.2.6 Either party may file for mediation of an initial decision at any time, subject to the terms of Section 15.2.6.1.  
   
§ 15.2.6.1 Either party may, within 30 days from the date of an initial decision, demand in writing that the other party 
file for mediation within 60 days of the initial decision. If such a demand is made and the party receiving the demand 
fails to file for mediation within the time required, then both parties waive their rights to mediate or pursue binding 
dispute resolution proceedings with respect to the initial decision.  
 
§ 15.2.7 In the event of a Claim against the Contractor, the Owner may, but is not obligated to, notify the surety, if any, 
of the nature and amount of the Claim. If the Claim relates to a possibility of a Contractor’s default, the Owner may, but 
is not obligated to, notify the surety and request the surety’s assistance in resolving the controversy.  
     
§ 15.2.8 If a Claim relates to or is the subject of a mechanic’s lien, the party asserting such Claim may proceed in 
accordance with applicable law to comply with the lien notice or filing deadlines.  
   
§ 15.3 Mediation  
§ 15.3.1 Claims, disputes, or other matters in controversy arising out of or related to the Contract except those waived 
as provided for in Sections 9.10.4, 9.10.5, and 15.1.6 shall be subject to mediation as a condition precedent to binding 
dispute resolution.  
     
§ 15.3.2 The parties shall endeavor to resolve their Claims by mediation, which shall be in accordance with the 
Construction Industry Mediation Procedures of the American Arbitration Association in effect on the date of the 
Agreement. A request for mediation shall be made in writing, delivered to the other party to the Contract, and filed with 
the person or entity administering the mediation. The request may be made concurrently with the filing of binding 
dispute resolution proceedings but, in such event, mediation shall proceed in advance of binding dispute resolution 
proceedings, which shall be stayed pending mediation for a period of 60 days from the date of filing, unless stayed for a 
longer period by agreement of the parties or court order. If an arbitration is stayed pursuant to this Section 15.3.2, the 
parties may nonetheless proceed to the selection of the arbitrator(s) and agree upon a schedule for later proceedings.  
   
§ 15.3.3 The parties shall share the mediator’s fee and any filing fees equally. The mediation shall be held in the place 
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall be 
enforceable as settlement agreements in any court having jurisdiction thereof.  
   
§ 15.4 Arbitration  
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§ 15.4.1 If the parties have selected arbitration as the method for binding dispute resolution in the Agreement, any 
Claim subject to, but not resolved by, mediation shall be subject to arbitration which, unless the parties mutually agree 
otherwise, shall be administered by the American Arbitration Association in accordance with its Construction Industry 
Arbitration Rules in effect on the date of the Agreement. A demand for arbitration shall be made in writing, delivered to 
the other party to the Contract, and filed with the person or entity administering the arbitration. The party filing a notice 
of demand for arbitration must assert in the demand all Claims then known to that party on which arbitration is 
permitted to be demanded.  
   
§ 15.4.1.1 A demand for arbitration shall be made no earlier than concurrently with the filing of a request for mediation, 
but in no event shall it be made after the date when the institution of legal or equitable proceedings based on the Claim 
would be barred by the applicable statute of limitations. For statute of limitations purposes, receipt of a written demand 
for arbitration by the person or entity administering the arbitration shall constitute the institution of legal or equitable 
proceedings based on the Claim.  
 
§ 15.4.2 The award rendered by the arbitrator or arbitrators shall be final, and judgment may be entered upon it in 
accordance with applicable law in any court having jurisdiction thereof.  
   
§ 15.4.3 The foregoing agreement to arbitrate and other agreements to arbitrate with an additional person or entity 
duly consented to by parties to the Agreement shall be specifically enforceable under applicable law in any court having 
jurisdiction thereof.  
   
§ 15.4.4 Consolidation or Joinder  
§ 15.4.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any 
other arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration 
permits consolidation, (2) the arbitrations to be consolidated substantially involve common questions of law or fact, and 
(3) the arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s).  
 
§ 15.4.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a 
common question of law or fact whose presence is required if complete relief is to be accorded in arbitration, provided 
that the party sought to be joined consents in writing to such joinder. Consent to arbitration involving an additional 
person or entity shall not constitute consent to arbitration of any claim, dispute or other matter in question not 
described in the written consent.  
   
§ 15.4.4.3 The Owner and Contractor grant to any person or entity made a party to an arbitration conducted under this 
Section 15.4, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and 
Contractor under this Agreement.  
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§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors 

and assigns to the Owner for the performance of the Construction Contract, which is incorporated herein by reference.  

§ 2 If the Contractor performs the Construction Contract, the Surety and the Contractor shall have no obligation 

under this Bond, except when applicable to participate in a conference as provided in Section 3.  

   

§ 3 If there is no Owner Default under the Construction Contract, the Surety’s obligation under this Bond shall 

arise after  

.1 the Owner first provides notice to the Contractor and the Surety that the Owner is considering declaring a 

Contractor Default. Such notice shall indicate whether the Owner is requesting a conference among the 

Owner, Contractor and Surety to discuss the Contractor’s performance. If the Owner does not request a 

conference, the Surety may, within five (5) business days after receipt of the Owner’s notice, request such 

a conference. If the Surety timely requests a conference, the Owner shall attend. Unless the Owner agrees 

otherwise, any conference requested under this Section 3.1 shall be held within ten (10) business days of  

the Surety’s receipt of the Owner’s notice. If the Owner, the Contractor and the Surety agree, the 

Contractor shall be allowed a reasonable time to perform the Construction Contract, but such an 

agreement shall not waive the Owner’s right, if any, subsequently to declare a Contractor Default;  

.2 the Owner declares a Contractor Default, terminates the Construction Contract and notifies the Surety; and  

.3 the Owner has agreed to pay the Balance of the Contract Price in accordance with the terms of the  Construction 

Contract to the Surety or to a contractor selected to perform the Construction Contract.  

   

§ 4 Failure on the part of the Owner to comply with the notice requirement in Section 3.1 shall not constitute a failure to 

comply with a condition precedent to the Surety’s obligations, or release the Surety from its obligations, except to  

the extent the Surety demonstrates actual prejudice.  

   

§ 5 When the Owner has satisfied the conditions of Section 3, the Surety shall promptly and at the Surety’s expense  

take one of the following actions:  

§ 5.1 Arrange for the Contractor, with the consent of the Owner, to perform and complete the Construction Contract;  

 

§ 5.2 Undertake to perform and complete the Construction Contract itself, through its agents or independent contractors;  

 

§ 5.3 Obtain bids or negotiated proposals from qualified contractors acceptable to the Owner for a contract for 

performance and completion of the Construction Contract, arrange for a contract to be prepared for execution by the  

Owner and a contractor selected with the Owner’s concurrence, to be secured with performance and payment bonds 

executed by a qualified surety equivalent to the bonds issued on the Construction Contract, and pay to the Owner the 

amount of damages as described in Section 7 in excess of the Balance of the Contract Price incurred by the Owner as a 

result of the Contractor Default; or  

 

§ 5.4 Waive its right to perform and complete, arrange for completion, or obtain a new contractor and with reasonable 

promptness under the circumstances:  

   

.1 After investigation, determine the amount for which it may be liable to the Owner and, as soon as practicable after 

the amount is determined, make payment to the Owner; or  

.2 Deny liability in whole or in part and notify the Owner, citing the reasons for denial.  

   

§ 6 If the Surety does not proceed as provided in Section 5 with reasonable promptness, the Surety shall be deemed to be 

in default on this Bond seven days after receipt of an additional written notice from the Owner to the Surety demanding 

that the Surety perform its obligations under this Bond, and the Owner shall be entitled to enforce any remedy available to 

the Owner. If the Surety proceeds as provided in Section 5.4, and the Owner refuses the payment or the Surety has denied 

liability, in whole or in part, without further notice the Owner shall be entitled to enforce any remedy available to the 

Owner.  
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§ 7 If the Surety elects to act under Section 5.1, 5.2 or 5.3, then the responsibilities of the Surety to the Owner shall not be 

greater than those of the Contractor under the Construction Contract, and the responsibilities of the Owner to the Surety 

shall not be greater than those of the Owner under the Construction Contract. Subject to the commitment by the Owner to 

pay the Balance of the Contract Price, the Surety is obligated, without duplication, for  

.1 the responsibilities of the Contractor for correction of defective work and completion of the Construction 

Contract;  

.2 additional legal, design professional and delay costs resulting from the Contractor’s Default, and resulting from 

the actions or failure to act of the Surety under Section 5; and  

.3 liquidated damages, or if no liquidated damages are specified in the Construction Contract, actual  damages caused 

by delayed performance or non-performance of the Contractor.  

    

§ 8 If the Surety elects to act under Section 5.1, 5.3 or 5.4, the Surety’s liability is limited to the amount of this Bond.  

   

§ 9 The Surety shall not be liable to the Owner or others for obligations of the Contractor that are unrelated to the 

Construction Contract, and the Balance of the Contract Price shall not be reduced or set off on account of any such 

unrelated obligations. No right of action shall accrue on this Bond to any person or entity other than the Owner or its 

heirs, executors, administrators, successors and assigns.  

 

§ 10 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to related 

subcontracts, purchase orders and other obligations.  

   

§ 11 Any proceeding, legal or equitable, under this Bond may be instituted in any court of competent jurisdiction in the 

location in which the work or part of the work is located and shall be instituted within two years after a declaration of 

Contractor Default or within two years after the Contractor ceased working or within two years after the Surety refuses or 

fails to perform its obligations under this Bond, whichever occurs first. If the provisions of this Paragraph  are void or 

prohibited by law, the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit shall 

be applicable.  

   

§ 12 Notice to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown on the page on 

which their signature appears.  

   

§ 13 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where the 

construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement shall be 

deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed 

incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a 

common law bond.  

   

§ 14 Definitions  
§ 14.1 Balance of the Contract Price.  The total amount payable by the Owner to the Contractor under the Construction 

Contract after all proper adjustments have been made, including allowance to the Contractor of any amounts received or 

to be received by the Owner in settlement of insurance or other claims for damages to which the Contractor is entitled, 

reduced by all valid and proper payments made to or on behalf of the Contractor under the Construction Contract.  

   

§ 14.2 Construction Contract.  The agreement between the Owner and Contractor identified on the cover page, 

including all Contract Documents and changes made to the agreement and the Contract Documents.  

 

§ 14.3 Contractor Default.  Failure of the Contractor, which has not been remedied or waived, to perform or otherwise to 

comply with a material term of the Construction Contract.  

   

§ 14.4 Owner Default.  Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required 

under the Construction Contract or to perform and complete or comply with the other material terms of the Construction 

Contract.  
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§ 14.5 Contract Documents.  All the documents that comprise the agreement between the Owner and Contractor.  

   

§ 15 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this Bond 

shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.  

 

§ 16 Modifications to this bond are as follows:  

§ 16.1 Surety Company shall be licensed to conduct business in the Commonwealth of Kentucky.  

   

§ 16.2 Insurance Agency and Agents issuing bond shall be registered and licensed to conduct business in the  

Commonwealth of Kentucky with the appropriate Power of Attorney included.  

   

§ 16.3 Bond shall comply with all statutory requirements of the Commonwealth of Kentucky including the Kentucky 

Unemployment Insurance Law.  

   

§ 16.4 No suit, action or proceeding by reason or any default whatever shall be brought on this bond after two (2) years 

from the date on which final payment of the contract fall due and provided further that if any alterations or additions 

which may be made under the contract or in the work to be done under it, or the giving by the Owner of any extension of 

time for the performance of the contract or any other forbearance on the part of either the Owner or the Principal shall not, 

in any way, release the Principal and Surety, or either of them, their heirs, executors, administrators, successors, or assigns 

for their liability hereunder. Notice to the Surety of any such alterations, extensions, or forbearance being expressly 

waived. This obligation shall remain in force and effect until the performance of all covenants, terms and conditions 

herein stipulated and after such performance, it shall become null and void.  

   

  

 

   

   

   

   

      

   

   

(Space is provided below for additional signatures of added parties, other than those appearing on the cover 

page.)  

   
CONTRACTOR AS PRINCIPAL SURETY 
Company:                             (Corporate Seal) Company:            (Corporate Seal) 

 

 
Signature:  Signature:  
Name  

and Title: 
Name  

and Title:  
Address:  Address:  
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Kentucky Department of Education Version of 

  Document A312™ – 2010 
Payment Bond  
 
CONTRACTOR: 

(Name, legal status and address) 

 

 

 

 

OWNER:  
(Name, legal status and address)  

 

 

 

 

 

 

CONSTRUCTION CONTRACT  
Date:  

 
Amount:  

 
Description:  

(Name and location)  

 
 
 
 
BOND    
Date: 

(Not earlier than Construction Contract Date) 

 

Amount:  

 

 

SURETY:  
(Name, legal status and principal place of 

business)  

 
 
 

 
This version of AIA Document 
A312–2010 is modified by the 
Kentucky Department of Education. 
Publication of this version of AIA 
Document A312 does not imply the 
American Institute of Architects’ 
endorsement of any modification by 
the Kentucky Department of 
Education. A comparative version 
of AIA Document A312–2010 
showing additions and deletions by 
the Kentucky Department of 
Education is available for review on 
the Kentucky Department of 
Education Web site. 
 
This document has important legal 
consequences. Consultation with an 
attorney is encouraged with respect 
to its completion or modification. 
 
Any singular reference to 
Contractor, Surety, Owner or other 
party shall be considered plural 
where applicable. 
 
AIA Document A312–2010 
combines two separate bonds, a 
Performance Bond and a 
Payment Bond, into one form. 
This is not a single combined 
Performance and Payment Bond. 

Modifications to this Bond:    
CONTRACTOR AS PRINCIPAL SURETY  
Company:                             (Corporate Seal) Company:            (Corporate Seal) 

 

 

 

Signature:  Signature:   
Name  

and Title: 
Name  

and Title:  
 

(Any additional signatures appear on the last page of this Performance Bond.) 

 
 

(FOR INFORMATION ONLY — Name, address and telephone)   
AGENT or BROKER:  OWNER’S REPRESENTATIVE:  

(Architect, Engineer or other party:)  
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§ 1 The Contractor and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors 

and assigns to the Owner to pay for labor, materials and equipment furnished for use in the performance of the 

Construction Contract, which is incorporated herein by reference, subject to the following terms.  

    

§ 2 If the Contractor promptly makes payment of all sums due to Claimants, and defends, indemnifies and holds harmless 

the Owner from claims, demands, liens or suits by any person or entity seeking payment for labor, materials or equipment 

furnished for use in the performance of the Construction Contract, then the Surety and the Contractor  shall have no 

obligation under this Bond.  

   

§ 3 If there is no Owner Default under the Construction Contract, the Surety’s obligation to the Owner under this Bond 

shall arise after the Owner has promptly notified the Contractor and the Surety (at the address described in Section 13) of 

claims, demands, liens or suits against the Owner or the Owner’s property by any person or entity seeking payment for 

labor, materials or equipment furnished for use in the performance of the Construction Contract and tendered defense of 

such claims, demands, liens or suits to the Contractor and the Surety.  

 

§ 4 When the Owner has satisfied the conditions in Section 3, the Surety shall promptly and at the Surety’s expense 

defend, indemnify and hold harmless the Owner against a duly tendered claim, demand, lien or suit.  

   

§ 5 The Surety’s obligations to a Claimant under this Bond shall arise after the following:  

   

§ 5.1 Claimants, who do not have a direct contract with the Contractor,  

   .1  
   have furnished a written notice of non-payment to the Contractor, stating with substantial accuracy the  

   amount claimed and the name of the party to whom the materials were, or equipment was, furnished or  

   supplied or for whom the labor was done or performed, within ninety (90) days after having last  

  performed labor or last furnished materials or equipment included in the Claim; and  

   .2  
   have sent a Claim to the Surety (at the address described in Section 13).  

   

§ 5.2 Claimants, who are employed by or have a direct contract with the Contractor, have sent a Claim to the Surety (at 

the address described in Section 13).  

   

§ 6 If a notice of non-payment required by Section 5.1.1 is given by the Owner to the Contractor, that is sufficient to 

satisfy a Claimant’s obligation to furnish a written notice of non-payment under Section 5.1.1.  

 

§ 7 When a Claimant has satisfied the conditions of Sections 5.1 or 5.2, whichever is applicable, the Surety shall promptly 

and at the Surety’s expense take the following actions:  

§ 7.1 Send an answer to the Claimant, with a copy to the Owner, within sixty (60) days after receipt of the Claim,  stating 

the amounts that are undisputed and the basis for challenging any amounts that are disputed; and  

§ 7.2 Pay or arrange for payment of any undisputed amounts.  

 

§ 7.3 The Surety’s failure to discharge its obligations under Section 7.1 or Section 7.2 shall not be deemed to constitute a 

waiver of defenses the Surety or Contractor may have or acquire as to a Claim, except as to undisputed amounts for which 

the Surety and Claimant have reached agreement. If, however, the Surety fails to  

discharge its obligations under Section 7.1 or Section 7.2, the Surety shall indemnify the Claimant for the reasonable 

attorney’s fees the Claimant incurs thereafter to recover any sums found to be due and owing to the Claimant.  

   

§ 8 The Surety’s total obligation shall not exceed the amount of this Bond, plus the amount of reasonable attorney’s fees 

provided under Section 7.3, and the amount of this Bond shall be credited for any payments made in good faith by the 

Surety.  
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§ 9 Amounts owed by the Owner to the Contractor under the Construction Contract shall be used for the performance of 

the Construction Contract and to satisfy claims, if any, under any construction performance bond. By the Contractor 

furnishing and the Owner accepting this Bond, they agree that all funds earned by the Contractor in the performance of the 

Construction Contract are dedicated to satisfy obligations of the Contractor and Surety under this Bond, subject to the 

Owner’s priority to use the funds for the completion of the work.  

    

§ 10 The Surety shall not be liable to the Owner, Claimants or others for obligations of the Contractor that are unrelated to 

the Construction Contract. The Owner shall not be liable for the payment of any costs or expenses of any Claimant under 

this Bond, and shall have under this Bond no obligation to make payments to, or give notice on behalf of, Claimants or 

otherwise have any obligations to Claimants under this Bond.  

   

§ 11 The Surety hereby waives notice of any change, including changes of time, to the Construction Contract or to related 

subcontracts, purchase orders and other obligations.  

 

§ 12 No suit or action shall be commenced by a Claimant under this Bond other than in a court of competent jurisdiction 

in the state in which the project that is the subject of the Construction Contract is located or after the expiration of one 

year from the date (1) on which the Claimant sent a Claim to the Surety pursuant to Section 5.1.2 or 5.2, or (2) on which 

the last labor or service was performed by anyone or the last materials or equipment were furnished by anyone under the 

Construction Contract, whichever of (1) or (2) first occurs. If the provisions of this Paragraph are void or prohibited by 

law, the minimum period of limitation available to sureties as a defense in the jurisdiction of the suit shall be applicable.  

    

§ 13 Notice and Claims to the Surety, the Owner or the Contractor shall be mailed or delivered to the address shown on 

the page on which their signature appears. Actual receipt of notice or Claims, however accomplished, shall be sufficient 

compliance as of the date received.  

 

§ 14 When this Bond has been furnished to comply with a statutory or other legal requirement in the location where the 

construction was to be performed, any provision in this Bond conflicting with said statutory or legal requirement shall be 

deemed deleted herefrom and provisions conforming to such statutory or other legal requirement shall be deemed 

incorporated herein. When so furnished, the intent is that this Bond shall be construed as a statutory bond and not as a 

common law bond.  

   

§ 15 Upon request by any person or entity appearing to be a potential beneficiary of this Bond, the Contractor and Owner 

shall promptly furnish a copy of this Bond or shall permit a copy to be made.  

   

§ 16 Definitions  
§ 16.1 Claim.  A written statement by the Claimant including at a minimum  

.1 the name of the Claimant;  

.2 the name of the person for whom the labor was done, or materials or equipment furnished;  

.3 a copy of the agreement or purchase order pursuant to which labor, materials or equipment was furnished for use 

in the performance of the Construction Contract;  

.4 a brief description of the labor, materials or equipment furnished;   

.5 the date on which the Claimant last performed labor or last furnished materials or equipment for use in  

.6 the performance of the Construction Contract;  

.7 the total amount earned by the Claimant for labor, materials or equipment furnished as of the date of the Claim;  

.8 the total amount of previous payments received by the Claimant; and  

.9 the total amount due and unpaid to the Claimant for labor, materials or equipment furnished as of the date of the 

Claim.  

   

§ 16.2 Claimant. An individual or entity having a direct contract with the Contractor or with a subcontractor of the 

Contractor to furnish labor, materials or equipment for use in the performance of the Construction Contract. The term 

Claimant also includes any individual or entity that has rightfully asserted a claim under an applicable mechanic’s lien or 

similar statute against the real property upon which the Project is located. The intent of this Bond shall be to include 
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without limitation in the terms “labor, materials or equipment” that part of water, gas, power, light, heat, oil, gasoline, 

telephone service or rental equipment used in the Construction Contract, architectural and engineering services required 

for performance of the work of the Contractor and the Contractor’s subcontractors, and all other items for which a 

mechanic’s lien may be asserted in the jurisdiction where the labor, materials or equipment were furnished.  

 

§ 16.3 Construction Contract.  The agreement between the Owner and Contractor identified on the cover page, 

including all Contract Documents and all changes made to the agreement and the Contract Documents.  

   

§ 16.4 Owner Default.  Failure of the Owner, which has not been remedied or waived, to pay the Contractor as required 

under the Construction Contract or to perform and complete or comply with the other material terms of the Construction 

Contract.  

   

§ 16.5 Contract Documents.  All the documents that comprise the agreement between the Owner and Contractor.  

   

§ 17 If this Bond is issued for an agreement between a Contractor and subcontractor, the term Contractor in this Bond 

shall be deemed to be Subcontractor and the term Owner shall be deemed to be Contractor.  

   

§ 18 Modifications to this bond are as follows:  

§ 18.1 Surety Company shall be licensed to conduct business in the Commonwealth of Kentucky.  

 

§ 18.2 Insurance Agency and Agents issuing bond shall be registered and licensed to conduct business in the 

Commonwealth of Kentucky with the appropriate Power of Attorney included.  

   

§ 18.3 Bond shall comply with all statutory requirements of the Commonwealth of Kentucky including the Kentucky 

Unemployment Insurance Law.  

 

§ 18.4 No suit, action or proceeding by reason or any default whatever shall be brought on this bond after two (2) years 

from the date on which final payment of the contract fall due and provided further that if any alterations or additions 

which may be made under the contract or in the work to be done under it, or the giving by the Owner of any extension of 

time for the performance of the contract or any other forbearance on the part of either the Owner or the Principal shall not, 

in any way, release the Principal and Surety, or either of them, their heirs, executors, administrators, successors, or assigns 

for their liability hereunder. Notice to the Surety of any such alterations, extensions, or forbearance being expressly 

waived.  

 

This obligation shall remain in force and effect until the performance of all covenants, terms and conditions herein 

stipulated and after such performance, it shall become null and void.  

   

   

    

(Space is provided below for additional signatures of added parties, other than those appearing on the cover page.)  

   

CONTRACTOR AS PRINCIPAL SURETY 
Company:                             (Corporate Seal) Company:            (Corporate Seal) 

 

 
Signature:  Signature:  
Name  

and Title: 
Name  

and Title:  
Address:  Address:  
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SECTION 126600 - TELESCOPING STANDS  

 

PART 1 - GENERAL 

 

1.1 RELATED DOCUMENTS 

A. Drawings and general provisions of the Contract, including General and Supplementary 

Conditions and Division 01 Specification Sections, apply to this Section. 

 

1.2 SUMMARY 

A. Power, signal and data are provided by owner to point of connection. 

 

B. Section Includes: 

1. Wall-attached telescoping stands (base bids 1 thru 8). 

2. Recessed telescoping stands (alternate bid). 

3. Floor-attached freestanding telescoping stands (alternate bid). 

4. Floor-attached, reverse-fold, freestanding telescoping stands (alternate bid). 

 

1.3 PERFORMANCE REQUIREMENTS 

A. Delegated Design: Design telescoping stands, including comprehensive engineering analysis by 

a qualified professional engineer, using performance requirements and design criteria indicated. 

 

B. Structural Performance: Telescoping stands shall withstand the effects of gravity loads and loads 

and stresses within limits and under conditions indicated according to NFPA 102 and the most 

current edition of the Kentucky Building Code. 

 

1.4 ACTION SUBMITTALS 

A. Product Data: For each type of product indicated. Include construction details, material 

descriptions, dimensions of individual components and profiles, and finishes for telescoping 

stands. 
 

B. Shop Drawings: For telescoping stands in both stacked and extended positions. Include plans, 

elevations, sections, details, and attachments to other work. 

1. Wiring Diagrams: For power, signal, and control wiring. 
 

C. Samples for Initial Selection: For units with factory-applied finishes. 
 

D. Samples for Verification: For each type of exposed finish required, prepared on Samples of size 

indicated below: 

1. Decking: 6-inch- (150-mm-) square Samples of finished material. 

2. Metal Components: 6-inch- (150-mm-) square Sample of each color and finish indicated. 

3. Seating: 6-inch- (150-mm-) square Sample of each seating material, color, and finish 

indicated. 

4. Signage: Full-size units for row letters, seat numbers, each type of accessibility sign, 

custom graphics (alternate bids). 
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E. Delegated-Design Submittal: For telescoping stands indicated to comply with performance 

requirements and design criteria, including analysis data signed and sealed by the qualified 

professional engineer responsible for their preparation. 

 

1.5 INFORMATIONAL SUBMITTALS 

A. Qualification Data: For qualified Installer and professional engineer. 

 

B. Welding certificates. 

 

1.6 CLOSEOUT SUBMITTALS 

A. Operation and Maintenance Data: For telescoping stands to include in operation and maintenance 

manuals. 

1. Precautions for cleaning materials and methods that could be detrimental to telescoping 

stand finishes and performance. 

 

1.7 QUALITY ASSURANCE 

A. Installer Qualifications: Manufacturer's authorized representative who is trained and approved for 

installation of units required for this Project. 

 

B. Welding Qualifications: Qualify procedures and personnel according to AWS D1.1/D1.1M, 

"Structural Welding Code - Steel," and AWS D1.3, "Structural Welding Code - Sheet Steel." 

 

C. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, by 

a qualified testing agency, and marked for intended location and application. 

 

D. Standard: Provide telescoping stands to comply with NFPA 102. 

 

E. Regulatory Requirements: Comply with applicable provisions in the U.S. Architectural & 

Transportation Barriers Compliance Board's ADA-ABA Accessibility Guidelines and 

ICC/ANSI A117.1. 

 

F. Preinstallation Conference: Conduct conference at Project site. 

 

1.8 PROJECT CONDITIONS 

A. Field Measurements: Verify actual dimensions of openings and construction contiguous with 

telescoping stands by field measurements before fabrication. Verify locations of walls, columns, 

and other construction that will interface with operating telescoping stands. 

 

PART 2 - PRODUCTS 

 

2.1 MATERIALS 

A. Wood: 

1. Certified Wood: Fabricate stands with wood components produced from wood obtained 

from forests certified by an FSC-accredited certification body to comply with FSC STD- 

01-001, "FSC Principles and Criteria for Forest Stewardship." 

2. Lumber: Kiln dried, surfaced four sides; southern pine complying with SPIB's "Standard 
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Grading Rules for Southern Pine Lumber" for B&B Finish (B and better) grade-of-finish 

requirements. 

3. Plywood: APA-grade trademarked, DOC PS 1. 

 

B. Steel: 

1. Structural-Steel Shapes, Plates, and Bars: ASTM A 36/A 36M. 

2. Galvanized-Steel Sheet: ASTM A 653/A 653M, G90 (Z275) coating designation. 

3. Uncoated Steel Sheet: ASTM A 1008/A 1008M, Designation CS (cold-rolled commercial 

steel), or ASTM A 1011/A 1011M, Designation CS (hot-rolled commercial steel). 

4. Tubing: ASTM A 500, cold formed; ASTM A 501, hot formed; or ASTM A 513, 

mechanical. 

 

C. Extruded Aluminum: ASTM B 221 (ASTM B 221M), alloy as standard for manufacturer. 

 

D. Polyethylene Plastic: High-density polyethylene; molded, color-pigmented, textured, impact- 

resistant, structural formulation. 

 

2.2 TELESCOPING STANDS 

A. General: Operable systems of multiple-tiered seating on interconnected folding platforms that 

close, without being dismantled, into a nested stack for storing. Stand units permit opening and 

closing of adjacent rows, allow individual and collective rows to be locked open for use, and close 

with vertical faces of upper skirts on the same vertical plane. 

 

B. Wall-Attached Telescoping Stands: Forward-folding system, in which the bleachers open in the 

forward direction by initially moving the front row away from the stack to the fully extended 

position, and the rear of bleacher understructure is permanently attached to wall construction. 

1. Manufacturers: Subject to compliance with requirements, provide products by one of the 

following: 

2. Basis-of-Design Product: Subject to compliance with requirements, provide comparable 

product by one of the following: 

a. Hussey Seating Company. 

b. Interkal LLC. 

c. Irwin Telescopic Seating Company. 

3. Row Spacing: As indicated in unit pricing list. 

4. Row Rise: As indicated in unit pricing list. 

5. Elevated Front Row: As indicated in unit pricing list. 

6. Operation: Automatic, friction-type, integral power unit. 

a. Limit Switches: Automatically stop integral power system when telescoping stands 

reach fully opened or closed positions. 

b. Motion Monitor: Flashing light with self-contained warning horn, rated at 85 dB at 

10 feet (3 m), mounted under telescoping seating for audio and visual warning 

during integral power operation. 

c. Transformer: As required to coordinate current characteristics of motor and control 

station with building electrical system. 

d. Remote Control: Manufacturer's standard, Portable pendant control system. 

 

C. Recessed Telescoping Stands (alternate pricing): Forward-folding system, in which the 
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bleachers open in the forward direction by initially moving the front row away from the stack to 

the fully extended position, and the rear of bleacher understructure permanently attaches to 

building construction so that closed stands are recessed in opening. 

1. Manufacturers: Subject to compliance with requirements, provide products by one of the 

following: 

2. Basis-of-Design Product: Subject to compliance with requirements, provide comparable 

product by one of the following: 

a. Hussey Seating Company. 

b. Interkal LLC. 

c. Irwin Telescopic Seating Company. 

3. Row Spacing: As indicated in unit pricing list. 

4. Row Rise: As indicated in unit pricing list. 

5. Elevated Front Row: As indicated in unit pricing list. 

6. Operation: Automatic, friction-type, integral power unit. 

a. Limit Switches: Automatically stop integral power system when telescoping stands 

reach fully opened or closed positions. 

b. Motion Monitor: Flashing light with self-contained warning horn, rated at 85 dB at 

10 feet (3 m), mounted under telescoping seating for audio and visual warning 

during integral power operation. 

c. Transformer: As required to coordinate current characteristics of motor and control 

station with building electrical system. 

d. Remote Control: Manufacturer's standard, Portable pendant control system. 

 

D. Floor-Attached, Freestanding Telescoping Stands (alternate pricing): Forward-folding system, 

in which the bleachers open in the forward direction, by initially moving the front row away from 

the stack to the fully extended position, and the rear of bleacher understructure permanently 

attaches to floor construction. 

1. Manufacturers: Subject to compliance with requirements, provide products by one of the 

following: 

2. Basis-of-Design Product: Subject to compliance with requirements, provide comparable 

product by one of the following: 

a. Hussey Seating Company. 

b. Interkal LLC. 

c. Irwin Telescopic Seating Company. 

d. Kodiak Industries Ltd. 

3. Row Spacing: As indicated in unit pricing list. 

4. Row Rise: As indicated in unit pricing list.. 

5. Elevated Front Row: As indicated in unit pricing list.. 

6. Operation: Automatic, friction-type, integral power unit. 

a. Limit Switches: Automatically stop integral power system when telescoping stands 

reach fully opened or closed positions. 

b. Motion Monitor: Flashing light with self-contained warning horn, rated at 85 dB at 

10 feet (3 m), mounted under telescoping seating for audio and visual warning 

during integral power operation. 

c. Transformer: As required to coordinate current characteristics of motor and control 

station with building electrical system. 

d. Remote Control: Manufacturer's standard, Portable pendant control system. 

 

E. Floor-Attached Reverse-Fold, Freestanding Telescoping Stands (alternate pricing): Reverse- 

opening system, in which the bleachers open in the backward direction, by initially moving the 
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last row away from the stack to the fully extended position, and the front of bleacher 

understructure permanently attaches to floor construction. Front-row anchorage allows stands 

to move 36 inches (914 mm) or more for additional aisle space when stands are open. 
1. Manufacturers: Subject to compliance with requirements, provide products by one of the 

following: 

2. Basis-of-Design Product: Subject to compliance with requirements, provide comparable 

product by one of the following: 

a. Hussey Seating Company. 

b. Interkal LLC. 

c. Irwin Telescopic Seating Company. 

3. Row Spacing: As indicated in unit pricing list. 

4. Row Rise: As indicated in unit pricing list. 

5. Elevated Front Row: As indicated in unit pricing list. 

6. Operation: Automatic, friction-type, integral power unit. 

a. Limit Switches: Automatically stop integral power system when telescoping stands 

reach fully opened or closed positions. 

b. Motion Monitor: Flashing light with self-contained warning horn, rated at 85 dB at 

10 feet (3 m), mounted under telescoping seating for audio and visual warning 

during integral power operation. 

c. Transformer: As required to coordinate current characteristics of motor and control 

station with building electrical system. 

d. Remote Control: Manufacturer's standard, Portable pendant control system. 

 

2.3 COMPONENTS 

A. Benches: Sculpture Seat modules. 

1. Material: Molded polyethylene plastic with contour surfaces. 

a. Color: As selected by owner from manufacturer's standard. 

2. Bench Height: Not less than 16 inches (406 mm) or more than 18 inches (457 mm). 

3. Bench Depth: 10 inches (254 mm). 

 

B. Wheelchair-Accessible Seating: Locate seating cutouts to provide wheelchair-accessible seating 

as required by the current Americans with Disabilities Act. 

1. Equip tiers adjacent to wheelchair-accessible seating with front rails as required by 

referenced safety standard. 

2. Equip cutouts with full-width front closure panels that match decking construction and 

finish and that extend from underside of tiers adjacent to cutouts to 1-1/2 inches (38 mm) 

from finished floor. 

 

C. Deck: Manufacturers standard laminated panel. 

1. Finish: Manufacturers Standard. 

 

D. Risers: Steel sheet with manufacturer's standard, rust-inhibiting coating or hot-dip galvanized 

finish. 

 

E. Safety Rails: Structural steel, finished with manufacturer's standard powder coat system. 

1. Self-storing mid-aisle handrails located at centerline of each vertical aisle with seating on 
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both sides. 

2. End rails (guards) that are telescoping and self-storing. 

3. Back rails (guards) along rear of units where required by referenced safety standard. 

4. Removable front rails (guards) along front of units where required by referenced safety 

standard. 

5. Removable rails around accessible seating cutouts and truncations. 

6. Removable, programming-support front rails to allow seating in upper rows while lower 

rows remain in the stored position. 

7. Color: Black. 

 

F. Understructure: Structural steel. 

1. Finish: Manufacturer's standard rust-inhibiting finish. 

2. Color: Manufacturer's standard. 

 

G. Support Column Wheels: Nonmarring, soft, rubber-face wheel assembly under each support 

column. 

1. Include wheels of size, number, and design required to support stands and operate smoothly 

without damaging the flooring surface, but no fewer than four per column or less than 3- 

1/2 inches (89 mm) in diameter and 1 inch (25.4 mm) wide. 

 

H. Fasteners: Vibration proof, in manufacturer's standard size and material. 

 

I. Chair back seating: Platform mounted chairs (unit prices 20 and 21) 

1. Material: Double wall, blow molded, high density polyethylene seats attached to die 

cast aluminum brackets/supports which are mounted to a horizontal beam. 

a. Color: As selected by owner from manufacturer's standard. 

2. Design Criteria: 

a. Swinging Impact Test of 2 forty pound sandbags impacting chair 50,000 times. 

b. Vertical drop test of a forty pound weight dropped 50,000 times on the seat pan. 

c. Static load of 600 lbs. evenly distributed on the seat pan. 

d. 175,000 seat pan oscillations. 

e. 350 lbs evenly distributed to the front of the chair back. 

f. 350 lbs. evenly distributed to the back of the chair back. 

g. 250 lbs. static vertical load to armrest. 

h. 225 lbs. static horizontal load to armrest. 

3. Seats and backs: Seat and back shall be one piece, double wall, blow molded, high density 

polyethylene with a nominal wall thickness of .125 per wall. Material shall be color 

pigmented with selected manufacturer’s standard colors. No exposed fasteners will be 

permitted on the face of the seat pan or face of the seat back. 

4. Seat and Back Supports: Seat and back supports shall be die cast aluminum brackets 

attached to the seat and back with screws threaded into inserts. Nuts to be molded into the 

plastic seat and back to achieve torque and pullout requirements. Supports shall pivot in 

nylon bushings designed for maintenance free operation. 

5. Arm rest posts: Independent arms shall be supported by die cast aluminum posts. Posts 

shall be firmly attached to the steel chair mounting beams. Top of arm post shall be 

designed to secure the plastic arm rest. 

6. Semi automatic chair operation: Platform chairs to be attached to steel mounting beams in 

groups of up to 14 chairs. Chairs shall automatically release from the upright position and 
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lower to the stored position when telescopic platform is closed. Vertical release is assisted 

with a gas spring reducing noise and easing operation. When platform is open the chair 

groups shall be manually rotated into the upright locked position. 

7. Semi manual chair operation: Platform chairs to be attached to steel mounting beams. Chair 

groups are manually released with the assistance of a gas spring reducing noise and easing 

operation. 

8. Manual chair operation: Platform chairs to be attached to steel mounting beams in groups 

of 1 to 5 chairs. Chairs are manually raised into the upright, locked position. 

 

2.4 ACCESSORIES 

A. Steps: 

1. Slip-resistant, abrasive tread nosings at vertical aisles. 

2. Intermediate aisle steps, fully enclosed, at each vertical aisle. 

3. Transitional top step, fully enclosed, at each vertical aisle where last row of telescoping 

stands is adjacent to a cross aisle. 

4. Removable front steps, fully enclosed, at each vertical aisle, that engage with front row to 

prevent accidental separation or movement and are equipped with a minimum of four skid- 

resistant feet. 

 

B. Closure Panels and Void Fillers (alternate pricing): 

1. Aisle closures at foot level that produce flush vertical face at aisles when system is stored. 

2. End panels covering exposed ends of stands in the stored position. 

3. Back panels covering rear of freestanding units. Panels extend full height and width of unit. 

4. Panels at cutouts and truncations for accessible seating. 

5. Rear fillers including supports for closing openings between top row and rear wall of 

adjoining construction. 

6. Gap fillers for closing openings between stand units or between stand units and adjoining 

construction. 

 

C. Spanner Seats: Removable, designed to span area between adjacent stand units. 

 

D. Signage (alternate pricing): 

1. Row letters at each row end. 

2. Seat numbers at 18 inches (457 mm) o.c. on benches. 

3. Accessibility signs at each accessible space and accessible aisle seat. 

 

E. Upholstered seats and backs: 

1. Seats and backs to receive upholstered inserts that are securely fastened to the blow molded 

plastic seats and backs. Inserts include substrate with molded, high resilience, polyurethane 

foam with standard fabric. Seat pan to be 1 5/8” thick and seat back foam to be 1” thick. 

 

2.5 FABRICATION 

A. Fabricate understructure from structural-steel members in size, spacing, and form required to 

support design loads specified in referenced safety standard. 

 

B. Weld understructure to comply with applicable AWS standards. 



KEDC Unit price specification January 8, 2015 
 

 

TELESCOPING  STANDS         126600-107 

 

Page 107  

 

 

C. Round corners and edges of components and exposed fasteners to reduce snagging and pinching 

hazards. 

 

D. Form exposed sheet metal with flat, flush surfaces, level and true in line, and without cracking 

and grain separation. 

 

E. Seating Supports: Fabricate supports to withstand, without damage to components, the forces 

imposed by use of stands without failure or other conditions that might impair the usefulness of 

seating units. 

1. Cantilever bench seat supports to produce toe space uninterrupted by vertical bracing.  

 

PART 3 - EXECUTION 

 

3.1 EXAMINATION 

A. Examine areas where telescoping stands are to be installed, with Installer present, for compliance 

with requirements for installation tolerances and other conditions affecting performance of the 

Work. 

 

B. Proceed with installation only after unsatisfactory conditions have been corrected. 

 

3.2 INSTALLATION 

A. Install telescoping stands to comply with referenced safety standard and manufacturer's written 

instructions. 

 

3.3 ADJUSTING AND CLEANING 

A. On completion of installation, lubricate, test, and adjust each telescoping stand unit so that it 

operates according to manufacturer's written operating instructions. 

 

B. Clean installed telescoping stands on exposed and semiexposed surfaces. Touch up shop-applied 

finishes or replace components as required to restore damaged or soiled areas. 

 

3.4 DEMONSTRATION 

A. Engage a factory-authorized service representative to train Owner's maintenance personnel to 

adjust, operate, and maintain telescoping stands. 

 

 

END OF SECTION 126600 

 


